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REQUEST FOR PROPOSAL

PUBLIC IMPROVEMENT
Solicitation No: P&CC25-074R-RFP
Rock Creek B7 Chemistry Labs CM/GC

SUMMARY

The purpose of this Request for Proposal (Solicitation) is to obtain competitive Proposals from qualified
Contractors (Proposers) for the purpose of establishing a Construction Manager/General Contractor (CM/GC)
contract between the selected Proposer (Contractor) and Portland Community College (College) for the provision
of CM/GC services for Rock Creek B7 Chemistry Labs renovation.

This Solicitation will result in a public works contract subject to ORS 279C.800 to 279C.870.

This is a reposting of solicitation P&CC25-074-RFP that was canceled due to technical issues. Proposers who
submitted a Proposal are required to resubmit, and Proposals will only be accepted from Proposers who
attended the MANDATORY Pre-Proposal Conference held on June 18, 2025 at 3:00 PM Pacific Time at Portland
Community College, Rock Creek Campus, 17705 NW Springville Rd, Portland, OR 97229, Building 9 Event Center-
Room 122C.

Interested Proposers must submit a Proposal pursuant to the provisions of this Solicitation to Gina Dowd, Buyer
Contract Specialist, or designee, via Portland Community College’s BidLocker page: https://bidlocker.us/a/pcc/,
NOT LATER THAN:

SOLICITATION DUE DATE AND TIME (CLOSING):
July 22, 2025 at 2:00 PM Pacific Time

LATE PROPOSALS WILL NOT BE ACCEPTED

Timely received Proposals will be opened and recorded and the names of Proposers announced. The
contents of anv Proposal will not be disclosed to the public until all Proposals have been evaluated,
negotiations completed if required, and a recommendation for Award has been published.

Proposers are solely responsible for ensuring that Portland Community College receives its Proposal.

The Solicitation documents can be found on BidLocker at https://bidlocker.us/a/pcc/.

PROPOSERS MUST FAMILIARIZE THEMSELVES WITH THE ENTIRE SOLICITATION.

ALL Questions and comments regarding this Solicitation must be directed ONLY IN WRITING to
Gina Dowd, Buyer Contract Specialist, by e-mail to: gina.dowd@pcc.edu.
NOTE: This email address is NOT the secure email address to be used when submitting a Proposal.

PROPOSALS MUST BE PURSUANT TO THE PROVISIONS OF THIS SOLICITATION
THE COLLEGE MAY REJECT ANY PROPOSAL NOT IN COMPLIANCE WITH ALL PRESCRIBED
REQUIREMENTS.


https://bidlocker.us/a/pcc/
https://bidlocker.us/a/pcc/BidLocker

Community .
College 9700 SW Capitol Hwy, Ste 260

Portland, OR 97219

@ Portland Planning & Capital Construction

SECTION | - INTRODUCTION

1. INTRODUCTION

1.1. This Solicitation is issued pursuant to ORS 279A, ORS 279C and the Portland Community College Rules
of Procurement.

2. DEFINITIONS

2.1. The term "College" or “Owner” throughout this document means Portland Community College. The
term “Proposer” means the person or firm that submits a Proposal in response to this Solicitation.
The term “Proposal” or “Offer” means a written response to provide services in response to this
Solicitation. “Closing” means the date and time specified in the Solicitation as the deadline for
submitting Proposals. The term “Contractor” or “Supplier” means the Proposer awarded a CM/GC
contract as a result of this Solicitation. The term “CM/GC” means a project delivery method in which
the Contractor provides input during the design phase and acts as the general Contractor during
construction.

3. SOLICITATION REVIEW

3.1. Proposers must carefully review the Solicitation documents and are responsible for knowing and
understanding all terms and conditions. Unless defects, ambiguities, omissions, or errors are brought
to the College's attention by protest pursuant to REQUEST FOR CLARIFICATION OR CHANGE;
SOLICITATION PROTESTS in SECTION IV — PUBLIC CONTRACTING RULES, protests or appeals based on
such defects, ambiguities, omissions or errors received after issuance of the Notice of Intent to Award
(NOI) may not be favorably considered.

4. BACKGROUND

4.1. As the largest post-secondary institution in Oregon, Portland Community College serves over 60,000
full-time and part-time students. The College offers high-quality education and opportunities for its
students, which in turn contributes to the vibrancy of Portland's economic community.

4.2, The College aims to educate a skilled workforce, prepare students to successfully transfer to four-year
schools, enrich the community through lifelong learning, build a greener workforce and shrink our
carbon footprint, and be a sound financial steward of public dollars.

4.3. Four comprehensive campuses, several centers, and dozens of independent locations throughout the
community offer courses and provide student services. Online Learning gives students the ability to
take classes off campus.

5. SCOPE OF WORK

Work at Portland Community College’s Rock Creek Campus will incorporate a complete renovation of
Chemistry Labs 223 and 225, with limited scope in adjacent lab space, Prep 217 and Support Room 221A.
Work in these spaces will include the complete removal and replacement of aging fume hoods, refinishing the
existing concrete floors, new DFH, replacement of existing ceiling tile, grid and new lighting, removal and
replacement of all existing lab casework and countertops, vacuum systems, gas piping, sinks and plumbing
fixtures. All renovation will meet accessibility requirements as outlined per a third-party vendor. MEP to be
coordinated and updated in collaboration with third- party commissioning vendor to support new equipment
and meet all current code requirements.
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6. CONTRACT

6.1. The successful Proposer, selected by the College, will receive an AIA A133-2017 Contract (contract). A
sample contract is enclosed herein (see ATTACHMENT I). The provisions of the contract are in
addition to the requirements set forth in this Solicitation.

6.2. Proposers are advised to thoroughly review and familiarize themselves with the standard contract.
Certain contract terms reflect state statute and may not be altered.

6.3. The Contractor will be expected to promptly sign a contract including all terms and conditions
contained in the sample contract. The College will execute the contract only after it has obtained all
applicable required documents and approvals.

6.4. Personnel substitution — if the Contractor must substitute personnel included in the original Proposal,
they shall obtain written College approval of substituted personnel, prior to substitution.

6.5. Any references and/or requirements of the Contractor to the College must apply to sub-contractors’
requirements to the College and Contractor.

6.6. After selection of a successful Proposer, College may enter into contract negotiations with the
successful Proposer. By submitting a Proposal, Proposer agrees to comply with the requirements of
the RFP, including agreement to the terms and conditions of the Sample Contract (ATTACHMENT
1), with the exception of those terms listed below for negotiation. Proposer shall review the attached
Sample Contract and note exceptions. Proposer must submit those exceptions to the College during
the Questions / Requests for Clarification period set forth in Section I, 9. SOLICITATION
SCHEDULE below. Unless the College agrees to modify any of the terms and conditions, the College
intends to enter into a Contract with the successful Proposer substantially in the form set forth in
Sample Contract (ATTACHMENT I). It may be possible to negotiate some provisions of the final
Contract; however, the College is not required to make any changes and many provisions will not be
subject to change. Proposer is cautioned that the College believes modifications to the standard
provisions constitute increased risk and increased cost to the College Therefore, the College will
consider the Scope of requested exceptions in the evaluation of the Proposal.

7. AMENDMENTS

7.1. The College may amend a contract without additional competition pursuant to OAR 137-049-0910.

8. COLLEGE REPRESENTATIVE/PROJECT MANAGER
8.1. The College Representative/Project Manager for the project will be Julie Yeager-Walker, Associate
Project Manager. The College Representative must not be contacted during the Solicitation process.
9. SOLICITATION SCHEDULE

9.1. The milestones for the selection process are set forth below. The dates are specific and will be
followed to the extent reasonably possible. All times are in Pacific time. Required dates for
design and contract period milestones are provided elsewhere in this Solicitation. The College
reserves the right to deviate from this schedule.

13JAN23CMGCRFP
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Solicitation Milestone Date

Closing July 22, 2025 at 2:00 PM PST

Notice of Competitive Range for interview | On or about August 6, 2025

Interviews August 11th and 12th, 2025

Notice of Competitive Range for optional

: : ; A t 12th, 2025
2" interviews (if needed) B

2" Interviews (optional) August 19, 2025

Notice of Intent to Award (NOI) On or about August 19, 2025

10. CONTACT DURING SOLICITATION

10.1.

Questions must be submitted in writing via email to gina.dowd@pcc.edu, Buyer Contract Specialist as
indicated on the Summary page of this Solicitation. No other contact regarding this Solicitation
during the Solicitation process is permitted. Unauthorized contact regarding this Solicitation may
subject the offender’s Proposal to rejection.

11. PRE-PROPOSAL CONFERENCE.

11.1.

A Mandatory Pre-Proposal Conference was held as indicated on the Summary Page of this
Solicitation.

12. ELECTRONIC PROPOSALS.

12.1.

12.2.

12.3.

Electronic Proposals will be accepted and must be submitted no later than the Closing Date and Time
via Portland Community College’s BidLocker page (https://bidlocker.us/a/pcc/) as indicated on the
Summary Page of this Solicitation. Please note that BidLocker is NOT to be used for submitting
questions, comments, or clarifications regarding this Solicitation.

Instructions for submitting a proposal can be found in the Bid Locker Secure Bid Submissions Vendor’s
Guide (https://bidlocker.us/uploads/library-files/29/BidLockerVendorGuide-Nov2020.pdf)

A Public Proposal Opening Teleconference will be held immediately after Proposal Closing at 2:00PM
onJuly 22, 2025. Any party wishing to attend this teleconference is invited to attend. Only the
Proposer’s firm or company name submitting a Proposal will be read aloud. The contents of the
Proposals submitted will not be disclosed, nor will questions be entertained. The link to attend this
teleconference is:

Join Zoom Meeting:
https://portlandcc.zoom.us/j/96926154202?pwd=LNtPYaDmx9AGyolcjOOLOEZAWwW1Q3L.1
Meeting ID: 969 2615 4202

Passcode: 063269

13JAN23CMGCRFP
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gg:;t'llgll:lcl"lity Planning & Capital Construction

College 9700 SW Capitol Hwy, Ste 260

Portland, OR 97219

SECTION II - STATEMENT OF WORK

INTRODUCTION

1.1.

1.2,

On February 20, 2025, the Board of Directors of Portland Community College approved the use of the
Construction Manager/General Contractor alternative construction contracting procedure for this
project.

The intent of this project is to create laboratory spaces that support high quality learning, using current
teaching practices with technology and collaborative student work. The project aims to resolve
accessibility limitations, as well as, provide durable, long lasting and cost-effective products. The project
will provide fully accessible classrooms and lab equipment. The renovation will utilize current Portland
Community College standards for construction, equipment and finishes.

PROJECT DESCRIPTION

2.1.

2.2,

2.3.

2.4,

Complete renovation of Chemistry Labs 223 and 225, with limited scopes of work in adjacent spaces
Lab Prep 217 and Support Room 221A. Please reference the project assessment dated October 2024
(ATTACHMENT P).

The building will be occupied and used for instruction during the course of the project. Keeping the
building operational and safe for occupants is critical for the success of the project.

A hazardous materials assessment will be conducted by the College and any abatement work needed
will be contracted separately by the College, but close coordination between the Owner, CM/GC, and
abatement Contractor will be necessary.

The selected CM/GC will work in collaboration with Owner and with Bassetti Architects and their
subconsultants.

GENERAL REQUIREMENTS

3.1.

3.2.

3.3.

3.4.

The CM/GC will be required to manage all construction activities associated with this project. This
includes but is not limited to the management and coordination of trades, coordination with the
College and its ongoing operations on the campus and mitigation of interruptions to College operations
and students, staff and faculty. The CM/GC will be required to participate in final design conversations
and contribute to the parallel development of schedules and logistic planning.

The CM/GC will manage the bid and solicitation process to procure competitive bids for all pertinent
scopes of work and provide the College with a complete project cost. Once accepted, the CM/GC will
fully execute the work and turnover to the college a product that meets or exceeds the College’s
expectations.

All meetings will be remote, in-person or hybrid. Zoom and Google Meets are the only approved virtual
meeting platforms for this project.

Holidays — the College will be closed for the holidays listed below. No work should be scheduled at a
College Campus or Center on these days.

* New Year’s Day (observed)

» Martin Luther King Day

8 o N E TOGETHER
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3.5.

Rock Creek B7 Chemistry Labs CM/GC

* Memorial Day

* Juneteenth

= July 4th (observed)

» Labor Day

* Veterans Day (observed)
» Thanksgiving Day

* Day after Thanksgiving

* Christmas Eve (observed)
» Christmas Day

In addition, the College will be closed for a two-week Winter Break each year. Winter Break will include
the Christmas Eve, Christmas Day and New Year’s Day holidays. Specific dates will be posted publicly on
Portland Community College’s academic calendar and will be communicated to the CM/GC. With the
exception of the holiday dates listed in Section 3.4, work may be performed during this time, but only
with the written permission of the College Project Manager. Requests to work on these days should be
submitted at least 30 days in advance and are contingent on the availability of the College’s Public
Safety staff.

4. OTHER REQUIREMENTS

4.1.

4.2.

4.3.

Parking permits are required on campus. Contractor is responsible for purchasing parking permits for
staff and sub-contractors as required for the project.

Designated parking for construction and lay-down area can be requested on campus if applicable.
Please coordinate with College’s Project Manager prior to mobilization.

The labs will be closed during construction. Contractor should protect areas not in scope during
construction, so operations outside of the project scope boundary can function as needed.

5. PROJECT TEAM

5.1.

5.2.

The successful Proposer will work closely with the College’s Project Manager and foster constructive
working relationships with the design team, staff from the Office of Planning and Capital Construction
and others as needed.

Bassetti Architects has been selected as the architect to develop the design documents for this project.

6. PROJECT CONSIDERATIONS

6.1.

6.2.

6.3.

This project will be completed during normal campus hours. Construction work will commence
between the hours of 7am-4pm Monday through Friday. If off hours are needed, the College’s Project
Manager will need to be notified at least two weeks in advance to coordinate efforts with the College’s
Public Safety department. No weekend work is expected or included in this scope of work.

Areas that are outside of the scope of this project will remain functionable during demolition and
construction. Contractor is responsible to mitigate all sounds, odors, and vibrations to the greatest
extent possible. Coordinate all work and any anticipated impacts with the College’s Project Manager, as
alternate working times may be required in order to not adversely affect College operations.

If access to IT rooms is required, the College Project Manager needs to be notified prior to entry into
these spaces. All IT rooms are secured and need to have a College representative available for access.

13JAN23CMGCRFP
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7. DESIGN SCHEDULE

7.1.

The design milestones are set forth below. The dates are approximate but will be followed to the
extent reasonably possible. The purpose of this schedule is for information only.

Design Phase Milestone Date
Pre-Design Phase N/A
Schematic Design Phase N/A
Design Development Phase June 1 —August 1, 2025
Contract Document Phase August 1 — October 15, 2025
Permit Application Submittal October 15, 2025

8. CONSTRUCTION SCHEDULE MILESTONES

111

The construction milestones are set forth below. The dates are approximate but will be followed to
the extent reasonably possible.

Project Milestone Date
Contract Award On or about August 27th
Guaranteed Maximum Price (GMP) Submittal | October 15, 2025
Construction Substantial Completion September 15, 2026
Construction Final Completion October 22, 2026

9. NOTICE TO PROCEED

9.1.

The Contractor must not begin work until a Notice to Proceed is issued by the College Representative.

10. AUDIT EXPECTATIONS

10.1.

10.2.

10.3.

The College would like to ensure that Proposers are aware that this project is a part of the 2022 bond
program and as such will be subject to audit due to the use of tax-payer supported bonds. Proposers
must ensure that their proposed values are in-line with the Solicitation requirements and understand
that these values are subject to review/audit as part of the proposal and contracting process.

Throughout the project, Portland Community College will retain full rights to inspect, subject to audit
and/or reproduction by the College, College’s representative and/or agents of the College any and all
records of the parties to any agreement relating to the project. Examples of such records shall include
but not be limited to all accounting records (hard copy, as well as computer readable data in an
appropriate Microsoft Office format if it can be made available); subcontract files; original estimates;
estimating work sheets; correspondence; change order files and any other supporting evidence
deemed necessary by the College to substantiate charges related to this agreement, and all other
agreements, sources of information and matters that does in the College’s sole judgment have any
bearing on or pertain to any matters, rights, duties or obligations under or covered by any contract
document relating to this project (all foregoing hereinafter referred to as “Records”).

Prior to establishing contractually defined rates for supervisory labor, field labor, equipment rentals
and purchases, cell phone reimbursement, vehicle reimbursement or any other contractually-
established rates, the College will request and analyze Contractor calculation details to ensure rates are
calculated in accordance with the terms of the contract. Calculation details will include detailed review
of components of burden, markups, and any other variables included in the calculation of these rates.

10
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The Contractor shall require that their payees (including consultants, subcontractors and suppliers)
comply with the provisions of the Right to Audit article by incorporating these requirements in all
written contracts. This requirement to include flow down right to audit provisions in contracts with
payees shall also apply to Subcontractors and Sub-Subcontractors, and Suppliers. The Contractor shall
cooperate fully and will request all of their payees to cooperate fully in furnishing or in making Records
available to the College, provided, however, the Contractor shall not be responsible for any failure of
Consultants, Subcontractors, or Suppliers to comply with recordkeeping requirements after the date of
Final Completion.

Records may include but are not limited to subcontract documents (to include proposals of successful
and unsuccessful bidders, bid recaps, bidding instructions, bidders list, etc) documentation covering
negotiated settlements; back-charge logs and supporting documentation; general ledger entries
detailing cash and trade discounts earned, insurance rebates and dividends; insurance policies, project
schedules, project meeting minutes, timecards, payroll records, calculation of labor rates, composition
of labor burden, collective bargaining agreements and wage agreements, supplier invoices, receipts,
travel documentation, composition of equipment rates, overhead and profit calculations. The College
may also conduct verifications such as, but not limited to, counting employees at the job site, verifying
and recounting stored materials, witnessing reproduction by College’s representative and/or agents of
College, the distribution of payroll, verifying payroll computations, overhead computations, observing
vendor and supplier payments, miscellaneous allocations, special charges, verifying information and
amounts through interviews and written confirmations with employees, subcontractors, suppliers, and
Contractor’s representatives. All records shall be kept for five (5) years after Final Completion.

If an audit inspection or examination in accordance with this article discloses overpricing or overcharges
to the Owner (of any nature) by the Contractor and/or the Contractor’s Subcontractors more than
$100,000 in addition to making adjustments for the overcharges, the actual cost of the College’s audit
shall be reimbursed to the Owner by the Contractor. Any adjustments and/or payments which must be
made as a result of any such audit or inspection of the Contractor’s invoices and/or records shall be
made within a reasonable amount of time (not to exceed 90 days) from presentation of College’s
findings to Contractor.

11. BUSINESS & WORKFORCE EQUITY

11.1.

11.2.

Workforce and Contractor Development Requirements

11.1.1. Portland Community College acknowledges a responsibility to impact the long-term wealth
position of skilled craftworkers and small businesses on bond-funded projects and is
committed to actively promoting fair access, opportunity and proportional utilization as an
extension of the College’s commitment to community development.

Workforce Development and Apprentice Utilization Requirements

11.2.1. Inresponse to critical workforce shortages as reported in the 2024 Workforce Market Study
commissioned by the Interstate Bridge Replacement Project Program, the College is
committed to promoting fair access to construction trade careers and works diligently to
ensure craftworker access, opportunity, development and retention on all construction
projects. Portland Community College’s Workforce Training and Hiring Program are outlined in
detail in ATTACHMENT K but can be summarized by:

11.2.1.1. Every subcontractor with a contract value $50,000.00 or greater in labor value must
submit a Workforce Plan prior to mobilization to the project, which outlines their
approach to worker outreach, proportional utilization and that indicates a path to

11
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the College’s requirement that 20% of labor hours be worked by registered
apprentices, by Contractor, by trade.

11.2.1.2. All contracts with a labor value $50,000.00 or greater in labor value must report
labor utilization hours by the 5™ of each month in LCP tracker.

11.2.1.3. Every craftworker and subcontractor must be onboarded to the project’s Respectful
Worksite Program as outlined in Portland Community College’s Respectful Worksite
Program Requirement as outlined in ATTACHMENT L.

11.3. Small Business Development Program

11.3.1.

11.3.2.

In furtherance of the College’s commitment to small business access, capacity-building and
shared prosperity, and as a result of the disparate utilization of small businesses as outlined in
the 2023 State of Oregon Disparity Study, the College’s Small Business Development Program
(“SBD Program”) promotes the intentional utilization and development of small businesses in
the College’s district.

The details of the College’s SBD Program can be found in ATTACHMENT J but can be
summarized by:

11.3.2.1. Demonstrating Good Faith Effort outreach to subcontractors as outlined in
ATTACHMENT M.

11.3.2.2. Notifying Trade Association in the College’s district of all subcontracting
opportunities and performing outreach to members.

11.3.2.3. Utilize databases of agencies and organizations that certify small business eligibility
and ownership as outlined in the College’s SBD Program ATTACHMENT J.

11.3.2.4. Reporting subcontractor payments in the College’s tracking system by the 5 of
each month.

11.4. Respectful Worksite Programming Implementation

11.4.1.

11.4.2.

13JAN23CMGCRFP

The Contractor shall take all necessary and reasonable steps to ensure that all workers have
the opportunity to fully participate on College construction projects and to develop skills in
their respective trade, free from behaviors rooted in hostility, racism, sexism, or homophobia,
such as exclusion, bullying, harassment or hazing by implementing an approved Respectful
Workplace Program (RWP) such as RISE Up or Green Dot for the Trades on the project. All
costs associated with your firm’s ongoing implementation and reinforcement of the RWP shall
be included in the Cost of Work.

A Respectful Worksite is defined as a worksite that is appropriate, productive, safe, and free
from behaviors that may undermine workers’ job performance, physical safety, psychological
safety, productivity, inclusion, retention, the equitable access to meaningful work, and/or
efficiency. A person violates a Respectful Workplace when the person exhibits behaviors that a
reasonable person should have known would cause a worker to be humiliated, intimidated, or
otherwise treated in an inappropriate, unprofessional, discriminatory, disrespectful,
exclusionary, or differential manner. The intent of the person who exhibits such a behavior is
not relevant to the behavior’s effect.

12
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11.4.3. Attributes of an approved Respectful Worksite Program are found in ATTACHMENT L. Note
that the continual and systematic reinforcement of the program is required in the same way
that physical safety is reinforced continually.

12. SUSTAINABILITY COMMITMENT

13.

12.1.

12.2.

Portland Community College is committed to the use and purchase of environmentally and socially
responsible materials and products, which are fiscally responsible, reduce resource consumption and
waste, perform adequately, and promote human health and well-being. Recognizing its regional
economic role, the College will seek opportunities to educate, encourage, and influence their respective
markets by utilizing, where feasible, products and services, including new environmentally preferable
products, reusable products, recycled content, and recycled products.

Clean Air Construction Standard (CAC) — The College has collaborated with other Portland based public
agencies including City of Portland, Multnomah County, Washington County, Metro, and TriMet to
reduce diesel emissions on construction projects.

E-BUILDER

13.1.

The College has implemented the e-Builder Project Management software platform for coordination of
efforts, approvals, and expedited communication. All prime project team members will be required to
utilize the program to initiate and respond to E-builder construction processes (RFI, Submittal, etc.) in a
timely manner.

14. ADDITIONAL REQUIREMENTS

15.

14.1.

14.2.

14.3.

14.4.

14.5.

Contractor must employ only persons duly licensed by the State of Oregon to perform the Work
required under this contract for which applicable Oregon Law requires a license.

The Contractor must meet the highest standards prevalent in the industry or business most closely
involved in providing the Goods or Services requested by this Solicitation.

Background Checks. All persons involved in the project who will have a physical presence on site at any
time during the course of the project will need to clear a background check. The basic criteria of
clearance and refusal offenses will be provided by the College Representative. Contractors and sub-
contractors must provide a report of who has cleared the background check by an approved agency.

Oregon CAT. The College considers the Oregon Corporate Activity Tax (OCAT) as a business expense.
Therefore, the College will not accept proposals or invoices that specifically cite OCAT as a line item
expense.

Local Business Taxes — All local business taxes, including but not limited to Metro Supportive Housing
Service Tax and Multnomah County Business Income Tax, are considered a business expense.
Therefore, the College will not accept proposals or invoices that cite any such tax as a line-item
expense. The College will not accept these types of taxes as an inclusion in rates.

INSURANCE REQUIREMENTS

15.1.

The College requires the selected Proposer to obtain the below minimum insurances for the project:

13
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Worker’s Compensation: Per statute which includes a minimum of $500,000 Employer’s Liability.
Commercial Auto Liability — Minimum of $1 million combined single limit.

Commercial General Liability — Minimum of $2 million per occurrence, and no less than $4 million
combined aggregate.

Pollution Liability Insurance — Minimum of $1 million

Professional Liability — Minimum of $1 million per occurrence and no less than $2 million combined
aggregate.

The College is currently evaluating the feasibility of implementing an Owner Controlled Insurance
Program (OCIP) for this project. Until a final decision is reached, all proposals shall be prepared in
accordance with the standard insurance and bonding requirements specified herein. In the event that
the College elects to institute an OCIP prior to subcontractor bidding, the OCIP provisions, including any
changes to risk allocation and cost recovery, will be incorporated into the final contract through a
formal amendment. Proposers are encouraged to include, as part of their submission, any alternative
pricing or risk management strategies that would apply under an OCIP scenario. The College reserves
the right to modify the insurance requirements or to refrain from implementing an OCIP at its sole
discretion, and any changes will be communicated via written addenda prior to award.

Should the College purchase an OCIP for this project the College will not reimburse Contactor for any
Subcontractor Default Insurance costs.

16. NO WAIVER OF CONDITIONS

16.1.

Failure of the College to insist on strict performance shall not constitute a waiver of any of the
provisions of this Contract or waiver of any other default of the Contractor.

14
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SECTION |11l — RESPONSE AND EVALUATION

1. INTRODUCTION

1.1.

This section prescribes the mandatory format for the presentation of a Proposal in response to this
Solicitation. The purpose of this format is to ensure uniformity of the information from each Proposer
and to aide in clear understanding and evaluation of each Proposal. Failure to provide any
information requested in this Solicitation may result in rejection of the Proposal.

2. PROPOSAL FORMAT

2.1.

2.2,

2.3.

2.4,

2.5.

2.6.

2.7.

Proposals should be created with a font size no smaller than eleven (11) point sized to print on 8-1/2 x
11 size paper. Spreadsheets may be sized to print on 8 %5 x 14 or 11x17.

Elaborate art work, expensive paper and visuals are not necessary. Brochures or other promotional
presentations beyond that sufficient to present a complete and effective Proposal are not desired.
Concise and direct answers are encouraged.

Proposal pages must be numbered consecutively and must not exceed twenty (20) single-sided or ten
(10) double-sided pages. The required Affidavit, Certifications, Forms, Additional Requirements,
Cover Page, Cover Letter, Attachments, Resumes, and Table of Contents are not included in the page
count. The College will NOT be obligated to review or consider materials that exceed the maximum
number of pages specified. Resumes should be attached at the end of the proposal.

2.3.1.  Appendix material is not included as part of the maximum number of pages.

2.3.1.1. Supplemental attachments required by the College (specifically requested in this
Solicitation). The College WILL review and consider materials included as
appendix materials that are specifically requested, for example, Required
Affidavit(s), Certifications and Forms.

2.3.1.2. Supplemental information not College-required (NOT specifically requested in
this Solicitation). The College will NOT be obligated to review or consider
materials included as appendix materials unless specifically requested.

A Proposer’s submitted Proposal must include all Forms (see Section VI — ATTACHMENTS) and
required text (see SECTION IIl — RESPONSE AND EVALUATION) and must be submitted electronically as
follows:

2.4.1. One (1) unpriced copy of the Proposal in searchable PDF format, labeled with the Firm
Name, Solicitation #, and PROPOSAL — NO PRICING

2.4.2.  One (1) copy of the Price Schedule in searchable PDF format, labeled with the Firm Name,
Solicitation #, and PRICING

Proposals are to be submitted via BidLocker, https://bidlocker.us/a/pcc/, and must be identified with
the Proposer’s Name, Solicitation Number, and Solicitation Title.

Please note that BidLocker is NOT to be used for submitting questions, comments, or clarifications
regarding this Solicitation.

Failure to submit Proposals in accordance with the provisions of the Solicitation will be grounds to
declare the Proposal nonresponsive. Failure to provide any information requested in the Solicitation
may result in rejection of the Proposal.
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3. PROPOSAL CONTENT REQUIREMENTS

3.1

3.2.

3.3.

3.4.

3.5.

REQUIRED AFFIDAVIT, CERTIFICATIONS AND FORMS: - See SECTION VI—ATTACHMENTS. The
affidavit, certifications, and forms must be completed and submitted with the Proposal.

DETAILED PROPOSAL CONTENTS: The Proposer Certification Form (see ATTACHMENTS) shall be
completed and submitted as the cover of the Proposer’s response. Proposers are cautioned to
provide in their proposals, in a brief and concise manner, as much detail as possible pertaining to their
capabilities and experience in providing the services requested in this Solicitation. Do not assume the
College has any prior knowledge of the Proposer.

Proposers must present a Proposal containing the specific information requested and submit all
attachments as required. Proposers must provide a reply to each of the following items in the order
listed below:

Firm’s construction experience and qualifications

3.4.1. Provide a brief description of your firm’s history and its capabilities. Include annual volume
figures for the past five years and current bonding capacity.

3.4.2. Provide a company organizational chart of the proposing company. Include all wholly
owned subsidiaries and define what their involvement will be in providing personnel or
equipment for the Project, if applicable.

3.4.3. Provide a general description of your firm’s safety and drug and alcohol programs, as well as
your most recent Worker’s Compensation Insurance experience modifier.

3.4.4. Provide a listing, in chronological order and in chart format, of your firm’s last completed
projects of approximately $3,000,000.00 to $5,000,000.00 or more (provide a list of at least
3). The projects should demonstrate the range of preconstruction and construction services
that you have provided for higher education, public, or private sector CM/GC projects with a
GMP. Include any remodel/renovation work and how the projects relate to your ability to
satisfy the requirements of this Solicitation. Information on these projects should include
the following:

3.4.4.1. Name of the Owner, contact person, and current phone number.

3.4.4.2. The architect, contact person, and current phone number.

3.4.4.3. Location of the project and completion date.

3.4.4.4. A brief description of the job.

3.4.4.5. Final cost of the work —include a brief description of changes in the GMP.
3.4.4.6. Total project claims going to litigation/arbitration.

Staffing: Personnel construction experience, qualifications, and project commitment

3.5.1. Provide a project organization chart showing your proposed staff for this job, including all
professional staff in the following areas: project management, corporate oversight and
administration, engineering and estimating, and onsite construction supervision. The roles
should include: (a) firm executive with authority to bind the company; (b) pre-construction
and construction manager(s); (c) project superintendent; (d) project estimator; (e) safety;
and (f) quality control.

3.5.2. Describe the duties and responsibilities for all key staff related to the project and indicate
the proposed percentage that each person will work on this project during the pre-
construction and construction phases of the project, as well as each person's primary work
location during both phases of the work.
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Include resumes for all individuals included on the project organization chart. The resumes
must include each individual’s education, certifications, work history, length of tenure with
the firm, and prior experience in their proposed role with similar projects, and any
experience working with public or private sector CM/GC GMP jobs. Project experience
examples should include title, description, construction cost, dates, duration of that project,
as well as the name, company name, position or title, and client contact info.

For those individuals that are not full time, describe how and when they will work on the
Project, as well as which other project responsibilities fill their time. Additionally, describe
the prior experience, if any, of the team members working with each other on the Project
(be specific) and what roles they will fill on the proposed team for this Project.

By listing individuals in the Proposal, the firm guarantees that these individuals will be
available to work on the Project at the approximate percentages shown. Portland
Community College reserves the right to approve or reject any changes to the proposed
personnel. The College further reserves the right to request a substitution of personnel if
deemed to be in the best interest of the College.

3.6. Project Management Approach

3.6.1.

3.6.2.

3.6.3.

3.6.4.

3.6.5.

3.6.6.

3.6.7.

13JAN23CMGCRFP

Describe how your firm will approach the construction management aspect of this Project.
How will you ensure that the College’s needs are adequately met? Describe your
management information controls, forms, and/or procedures proposed for this Project.

Identify key issues or potential constraints and risks that you anticipate for the Project,
including areas such as design, construction, budget, schedule, quality, or safety. Describe
your plan for addressing these issues and maintaining the progress of the work.

Describe your firm’s knowledge and experience with the local labor market and building
conditions in the Portland Metro area.

Describe your plan to establish and maintain good relationships and foster open and
productive communication with the College, the design team, and the public, including
communication of current and upcoming construction activities.

Scope Management:
3.6.5.1. Describe how you will identify scope to investigate existing conditions.
3.6.5.2. Describe your process of review and coordination of design documents.

3.6.5.3. Value-engineering and alternative construction options for cost savings and life-
cycle-cost design considerations.

3.6.5.4. Scheduling, change recommendations, and the advice of long-lead procurement
packages.

Cost Management:

3.6.6.1. Describe how you will approach cost estimating, value engineering, and
maintaining a contingency.

3.6.6.2. Describe your plan for managing and tracking the cost of the work. Include
descriptions of cost-tracking tools and summary reports.

3.6.6.3. Describe your plan to generate sufficient subcontractor or material-supplier
competition in the bidding to minimize project costs.

Schedule/ Quality Control/Safety:
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3.6.7.1. Describe your approach to managing construction schedules. Include a
description of the elements of these projects that are likely to put the schedule at
risk and how you would proactively manage them.

3.6.7.2. Include descriptions of schedule-tracking tools and summary reports.
3.6.7.3. Describe and how you would implement, your proposed quality-control plan.

3.6.7.4. Describe your proposed general safety program, including training, hazard
identification, and audit or inspection. Include specific information relating to
subcontractor and employee accountability for safety and formal discipline

3.7. Social Responsibility and Craftworker Talent Management

3.7.1.

3.7.2.

3.7.3.

A successful proposal will address how the Contractor will achieve the College’s workforce
and small business development, and culture change objectives:

3.7.1.1. Small Business subcontractor utilization

3.7.1.2. Workforce recruitment, training, proportional utilization and retention; 20% of
project hours worked by registered apprentices

3.7.1.3. The active and continual implementation of an approved Respectful Worksite
Program such as Green Dot for the Trades or RISE Up.

A proposal that does not address each of these three (3) metrics for project success will be

deemed unresponsive. Responses for all three objectives will form part of the Social

Responsibility scoring criteria.

3.7.2.1. Provide examples of how your firm has met or exceeded small business
subcontractor utilization objectives on similarly-sized projects in the last two (2)
years. What is the most innovative method your firm utilizes to maximize
subcontracting opportunity on your projects?

3.7.2.2. How does your firm intend to meet the College’s commitment to recruiting,
training and retaining a workforce that reflects identified upcoming shortfall in
the construction trades? What relationships does your firm have with workforce
development organizations beyond the hiring hall and dispatch to assist with this
commitment?

3.7.2.3. Respectful Workplace Program (as outlined in ATTACHMENT L). Name the
program (such as RISE Up or Green Dot for the Trades) you intend to implement
on the site. Explain how program messaging will be reinforced over the duration
of the project. How will each new worker and subcontractor be onboarded to the
program? Explain why you selected this particular program.

Describe the steps you would take to meet the College’s sustainability commitment on this
project. Include steps you are taking to improve your firm’s own sustainability outcomes.

3.8. References

3.8.1.

3.8.2.

13JAN23CMGCRFP

Provide seven (7) professional references from at least five (5) projects similar to the scope
of this Solicitation, and from projects of similar size and complexity (CM/GC projects should
be identified). Use of the provided Proposer Reference Form (see SECTION VI —
ATTACHMENTS, ATTACHMENT F) is required. At least two of these references shall be
subcontractors. At least two of these references shall be owners. At least two of these
references must be the respective projects’ architects. Every key project team member
listed above must be represented in at least two of these references.

If the Proposer has performed any project or work with the College in the last ten (10) years,
one of the references must be from the Proposer’s most recent contact with the College.

18



@ Portland _
Community
College-

3.8.3.

SECTION Il — RESPONSE AND EVALUATION
Solicitation No: P&CC25-074-RFP
Rock Creek B7 Chemistry Labs CM/GC

Provide the project name, the name of the design team members for who this reference is
relevant, a contact name, telephone number, and email address for each of the references.
These contacts will be used by the College for reference checks.

3.9. Fees and Compensation (ATTACHMENT G - Price Schedule)

3.9.1.

3.9.2.

3.9.3.

3.9.4.

Present a proposed fee for services for anticipated Construction Management. Describe
what is included in the management fee per phase and note any project cost elements that
are outside of this fee. All proposed fees are subject to final negotiation after issuance of a
notice of intent to award the contract.

Phase 1 - Preconstruction Services: Provide a not-to-exceed cost for Phase 1 services. This
will be the basis for negotiation of a not-to-exceed price for the preconstruction services.
This price will be the maximum amount that the College will owe to the Contractor if the
Contractor's services are terminated prior to commencement of the Phase 2, or the project
does not proceed to construction for any reason. Refer to the Cost Responsibility Matrix
included in SECTION VI — ATTACHMENTS for items to be included in the Phase 1 fee.

Should the College enter into a contract for Phase 2 with your firm: Will this cost for Phase 1
services become a part of your fee quoted in the following section?

Phase 2 - Construction Services — CM/GC Fee: Provide your fee, as a percentage of the
estimated construction cost of $3,500,000.00, for which your firm would contract to
perform Phase 2 services. The CM/GC Fee applies only to the General Conditions Work Cost
and the Direct Cost of the Work (“GC/DC Costs”). The CM/GC Fee will not be applied to the
Bonds and Insurance cost. The CM/GC Fee percentage will become the basis for the CM/GC
Fee for future contract negotiations and associated amendment(s). Refer to the Cost
Responsibility Matrix included in SECTION VI — ATTACHMENTS for a detailed breakdown of
GC/DC Costs.
3.9.4.1. Bonds and Insurance: Provide the costs for the required Bonds and Insurance as a
percentage of the GC/DC Costs. Insurance requirements are included in the
sample contract included in SECTION VI — ATTACHMENTS. This will become the
basis for the future contract negotiations and associated amendment(s).

3.9.4.2. Staff Hourly Rates for Phase 1: Provide hourly rates and estimated hours for each
staff Member Classification performing work during Phase 1.

3.9.4.3. The costs provided must include all taxes imposed by law in the State of Oregon.

3.9.4.4. Any savings the Contractor realizes in performing the public improvement
contract will accrue to the College.

4. SELECTION OVERVIEW

4.1. The Request for Proposal competitive procurement approach has been utilized on numerous public
projects. The selection process will be conducted in a fair and impartial manner, where several
qualified individuals will evaluate proposals and interviews (if held). The selection has three major

parts:
4.1.1.
4.1.2.
4.1.3.

Proposal evaluation and ranking
Interviews and selection

Contract negotiation.

4.2, Work is divided into two phases:

4.2.1.

13JAN23CMGCRFP

Phase 1 is pre-Construction services/design assistance
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4.2.2. Phase 2 is Construction

During Phase 1, the Contractor will work with the Project Team, and the work will be performed for a
not-to-exceed cost.

The College has established a construction project budget of approximately $3,500,000.00 covering
the period of construction. The Contractor will provide a Guaranteed Maximum Price (GMP) with
detailed backup that is consistent with a budget and construction schedule that meets the College’s
requirements on the construction document set that is submitted for permit.

Following submittal of the GMP, it is the intention of the College to enter into a final contract with the
selected Contractor, which will include a fixed fee based on a percentage of direct costs, for all work
through construction and completion of the Project. If an acceptable GMP can be agreed upon, the
College will enter into a contract with the Contractor for Phase 2. If no agreement can be reached, the
Contractor will be compensated for the Phase 1 effort.

If the College is unable to successfully agree upon contract terms for the entire project with the
selected Contractor, the College reserves the right, at its sole discretion, to re-open the selection
process by entering into negotiations and a contract with the highest Proposer.

The College reserves the right to reject any or all Proposals.

5. EVALUATION CRITERIA

5.1.

The College will score each Proposal by reviewing and evaluating the Proposal content requirements
outlined above. The following table indicates how the total points in the scoring will be assigned by
required Proposal item. Failure to meet minimum requirements for any individual item may
disqualify the Proposal regardless of the total points scored for the other items. Each item will be
evaluated as follows:

Maximum
PROPOSAL CONTENT REQUIREMENT .
Points
Possible
Firm’s construction experience and qualifications 20
Staffing: Personnel construction experience, qualifications and project 20
commitment
Project Management Approach 40
Social Responsibility Small Business utilization, Apprentice utilization and 20
implementation of Respectful Worksite Programming
References Not scored
Fees and Compensation 20
SUB-TOTAL = 120
INTERVIEW
Interviews 80
Optional 2" Interview (if conducted) 50
GRAND TOTAL = 200/250
20
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6. PROPOSAL EVALUATION

6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

Responsiveness and Responsibility. The College will utilize the following objective factors to
determine if Proposals are Responsive and Proposers are Responsible:

6.1.1. Responsive Proposal (OAR 137-046-0110). A Responsive Proposal is a Proposal that
substantially complies in all material respects with the requirements of this Solicitation.

6.1.2. Responsibility of Proposer. Before awarding a contract, the College shall determine that the
Proposer submitting the most Advantageous Proposal is Responsible. The College shall use
the standards set forth in ORS 279C.375 and OAR 137-049-0390(2) to determine if a
Proposer is Responsible. In the event the College determines a Proposer is not Responsible,
it shall prepare a written determination of non-Responsibility as required by ORS 279C.375
and shall reject the Proposal.

Contingent Proposals. (OAR 137-049-0280) The Proposer must not make its Proposal contingent upon
the College's acceptance of any terms or conditions (including Specifications) other than those
contained in this Solicitation.

Non-Resident Proposers. In determining the most Advantageous Responsible Proposal, the College
shall apply the reciprocal preference set forth in ORS 279A.120(2)(b) and OAR 137-046-0310.

Identical Proposals. When one or more Proposals are identical under OAR 137-046-0300, the College
shall award a contract in accordance with the procedures set forth in OAR 137-046-0300.

Recycled Materials. The College may give preference for Recycled Materials as set forth in ORS
279A.125 and OAR 137-046-0320.

Clarification of Proposals. After Opening, the College may conduct discussions with apparent
Responsive Proposer(s) for the purpose of clarification and to assure full understanding of the
Proposal.

Negotiation. The College may conduct discussions or negotiations with Proposers only in accordance
with the requirements of OAR 137-049-0650. After Award of the contract, the College may only
modify an awarded contract in accordance with OAR 137-049-0910.

Objective Criteria. The College may allow, at its discretion, certain other objective evaluation criteria.
Examples of such criteria include but are not limited to conversion costs, transportation cost, volume

weighing, trade-in allowances, cash discounts, depreciation allowances, cartage penalties, ownership

or lifecycle cost formulas.

Pricing. Pricing will be compared among all responsive Proposals submitted. The lowest overall
priced Proposal will receive the full points available. All other Proposal pricing scores shall be
weighted against the lowest price Proposal.

7. EVALUATION COMMITTEE

7.1.

The Proposals will be evaluated by the Evaluation Committee consisting of not less than three (3)
knowledgeable individuals (the “Evaluators”) representing the College, the Architect, and/or the
general public, to review, evaluate and score Proposals according to the evaluation criteria set forth in
this Solicitation. The College may assign certain Evaluators to evaluate specific Proposal categories in
keeping with the Evaluators’ area of expertise. Working as a Committee or independently (at the
discretion of the College) with copies of the written proposals, the Evaluators will independently
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assign scores to each Proposal received in accordance with the evaluation criteria defined herein.
Evaluators will utilize the criterion (as objectively as possible) to measure the merit of each Proposal
received in accordance with the subjective evaluation criteria to determine which Proposals(s) will
provide the College with the most advantageous and best overall value. The recommendations of this
committee will be a consensus and will be final.

8. INTERVIEWS

8.1.

8.2.

8.3.

8.4.
8.5.

The evaluation committee may elect to interview Proposers if the evaluation committee considers it
necessary or desirable. The top ranked Proposer, or Proposers if the scoring is close, may be invited to
interview. The College will provide written notice to all Proposers of those Proposers the College
decides to interview. If the evaluation committee conducts interviews, the interview process will be
used to supplement and clarify the information contained in the proposal.

Based upon proposal scoring, as modified by the interview, and the results of reference checks, the
Proposers will be given final ranking by the evaluation committee. The final ranking will be provided
to the College for a final decision to award a contract.

The interview format and details about the interviews will be provided to those Proposers invited to
interview.

Interviews and any presentation materials will be at the Proposer’s expense.

The College reserves the right to conduct a second round of interviews if it will best serve the
interests of the College. A maximum of 100 points will be available from the second interview and
will be combined with the scores determined after the first interview.

9. NEGOTIATIONS - Pursuant to OAR 137-049-0650

9.1.

Negotiations may occur at the College’s discretion. The College reserves the right to negotiate any
contract terms and conditions which it determines in the College’s sole discretion to be in the best
interest of the College. The College may only conduct discussions or negotiate with Proposers in
accordance with OAR 137-049-0640(3).
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SECTION IV — PUBLIC CONTRACTING RULES

1. FORMAL SELECTION PROCEDURE

1.1.

The College shall procure the Construction Manager/General Contractor (CM/GC) services in
accordance with the Community College Rules of Procurement.

2. ELIGIBILITY TO PROPOSE - Pursuant to OAR 137-049-0230

2.1.

2.2,

2.3.

2.4,

Construction Contracts. The College will not consider a Person's Proposal to do Work as a Contractor,
as defined in ORS 701.005(2), unless the Person has a current, valid certificate of registration issued
by the Construction Contractors Board at the time the Offer is made.

Landscape Contracts. The College will not consider a Person's Proposal to do Work as a landscape
Contractor as defined in ORS 671.520(2), unless the Person has a current, valid landscape Contractor’s
license issued pursuant to ORS 671.560 by the State Landscape Contractors Board at the time the
Offer is made.

Non-complying Entities. The College will deem a Proposal received from a Person that fails to comply
with this rule nonresponsive and will reject the Proposal as stated in ORS 279C.365(1)(k), unless
contrary to federal law or subject to different timing requirements set by federal funding agencies.

Asbestos Abatement Work. The Contractor or a subcontractor under the contract must be licensed
under ORS 468A.720 for asbestos abatement work.

3. PRE-PROPOSAL CONFERENCE - Pursuant to OAR 137-049-0240

3.1.

3.2.

3.3.

3.4.

Purpose. The College may hold pre-Proposal conferences with prospective Proposers prior to Closing,
to explain the procurement requirements, obtain information, and/or to conduct site inspections.

Required Attendance. The College may require attendance at the pre-Proposal conference as a
condition for submission of a Proposal. Unless otherwise specified herein, a mandatory attendance
requirement is considered to have been met if, at any time during the mandatory meeting, a
representative of an offering firm is present.

Notice. The Summary page of this Solicitation indicates the pre-Proposal conference scheduled date
and time, and whether the pre-Proposal conference is mandatory or non-mandatory.

Statements Not Binding. Statements made by the College's representatives at the pre-Proposal
conference do not change the Solicitation unless the College confirms such statements by Written
Addendum.

4. ADDENDA - Pursuant to OAR 137-049-0250

4.1.

4.2.

Issuance; Receipt. The College may change this Solicitation only by Written Addenda. A Proposer
must provide Written acknowledgement of receipt of all issued Addenda with their Proposal on the
Proposer Certification.

Notice and Distribution. The College will publish notice of any and all Addenda on the BidLocker
website. Addenda may be downloaded from the BidLocker website. It is the Proposers’ responsibility
to inquire about Addenda. Proposers should frequently check the BidLocker website until Closing
about any Addenda issued, i.e., at least once weekly until the week of Closing and at least once daily
the week of the Closing.
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Timelines; Extensions. The College will issue Addenda within a reasonable time to allow prospective
Proposers to consider the Addenda in preparing their Proposal. The College may extend the Closing if
the College determines prospective Proposers need additional time to review and respond to
Addenda. Except to the extent required by public interest, the College will not issue Addenda less
than 72 hours before the Closing unless the Addendum also extends the Closing.

Request for Change or Protest. Unless a different deadline is set forth in the Addendum, a Proposer
may submit a Written request for change or protest to the Addendum, as provided in OAR 137-049-
0260, by the close of the College's next business day after issuance of the Addendum, or up to the last
day allowed to submit a request for change or protest under OAR 137-049-0260, whichever date is
later. The College will consider only a Proposer's request for change or protest to the Addendum; the
College will not consider a request for change or protest to matters not added or modified by the
Addendum, unless the Proposer submits the request for change or protest before the deadline for the
College’s receipt of request for change or protests as set forth in OAR 137-049-0260(2) and (3).

5. REQUEST FOR CLARIFICATION OR CHANGE; SOLICITATION PROTESTS - Pursuant to OAR 137-049-

0260
5.1.

5.2.

5.3.

Clarification. Prior to the deadline for submitting a written request for change or protest, a Proposer
may request that the College clarify any provision of the Solicitation. The College's clarification to a
Proposer, whether orally or in Writing, does not change the Solicitation and is not binding on the
College unless the College amends the Solicitation by Addendum.

Request for Change.

5.2.1. Delivery. A Proposer may request in writing a change to the specifications or contract terms
and conditions. A Proposer must deliver the written request for change to the College not
less than ten (10) Days prior to Closing or as stated in Section | SOLICITATION SCHEDULE. All
requests must be submitted via e-mail to the attention to the person indicated on the
Summary page of this Solicitation. (Proposer is responsible for ensuring receipt by the
College.)

5.2.2.  Content of Request for Change:

5.2.2.1. A Proposer’s written request for change must include a statement of the
requested change(s) to the contract terms and conditions, including any
Specifications, together with the reason for the requested change.

5.2.2.2. A Proposer must mark its request for change as follows:
A. “Contract Provision Request for Change”; and
B. Solicitation number.

Protest.

5.3.1.  Delivery. A Proposer may protest specifications or contract terms and conditions. A
Proposer must deliver a written protest on those matters to the Finance & Procurement
Manager, John MacLean, at john.macleanl@pcc.edu not less than ten (10) Days prior to
Closing;

5.3.2.  Content of Protest.
5.3.2.1. A Proposer’s written protest must include:

A. A detailed statement of the legal and factual grounds for the protest;
B. A description of the resulting prejudice to the Proposer; and
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C. Astatement of the desired changes to the contract terms and conditions,
including any Specifications.
5.3.2.2. A Proposer must mark its protest as follows:

A. “Contract Provision Protest”; and

B. Solicitation number.
College Response. The College is not required to consider a Proposer’s request for change or protest
after the deadline established for submitting such request or protest. The College will provide notice
to the applicable Person if it entirely rejects a protest. If the College agrees with the Person's request

or protest, in whole or in part, the College will either issue an Addendum reflecting its determination
under OAR 137-49-0260 or cancel the Solicitation under OAR 137-49-0270.

Extension of Closing. If the College receives a written request for change or protest from a Proposer
in accordance with this Rule, the College may extend Closing if the College determines an extension is
necessary to consider the request or protest and issue an Addendum, if any, to the Solicitation.

Protesters must exhaust all administrative remedies before seeking judicial review.

6. CANCELLATION OF SOLICITATION - Pursuant to OAR 137-049-0270

6.1.

Cancellation in the Public Interest. The College may cancel a Solicitation for good cause if the College
finds that cancellation is in the public interest. The College's reasons for cancellation will be made
part of the Solicitation file.

7. PROPOSAL SUBMISSIONS - Pursuant to OAR 137-049-0280

7.1.

7.2.

7.3.

7.4.

7.5.
7.6.

Offer and Acceptance. The submitted Proposal is the Proposer's offer to enter into a contract.

7.1.1. The Offeris always a "Firm Offer," i.e., the Proposal must be held open by the Proposer for
the College's acceptance for ninety (90) days. The College may elect to accept the Proposal
at any time during the specified period, and the College's Award of the contract to a
Proposer constitutes acceptance of the Offer and binds the Proposer to the contract.

7.1.2.  Notwithstanding the fact that a competitive Proposal is a “Firm Offer” for the period
specified above, the College may elect to discuss or negotiate certain contractual provisions,
as identified in this Solicitation, with the Proposer. Where negotiation is permitted by the
rules or this Solicitation document, Proposers are bound to an obligation to negotiate in
good faith and only on those terms that the rules or the Solicitation has reserved for
negotiation.

Responsive Proposal. The College may award a contract only to a Responsible Proposer with a
Responsive Proposal.

Contingent Proposals. Except to the extent that a Proposer is authorized to propose certain terms
and conditions pursuant to OAR 137-049-0650, a Proposer must not make a Proposal contingent upon
the College's acceptance of any terms or conditions (including Specifications) other than those
contained in this Solicitation.

Proposer’s Acknowledgement. By signing and submitting a Proposal, the Proposer acknowledges
they have read and understand the terms and conditions contained in the Solicitation and that they
accept and agree to be bound by the terms and conditions of the Solicitation.

Instructions. A Proposer must submit and sign their Proposal in accordance with SECTION IlI.
Forms. Proposers must submit the form(s) required under SECTION VI.
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Documents. Proposers must provide the College with all documents and descriptive literature
requested.

Facsimile or Electronic Submissions. The College will not accept facsimile Proposals. Electronic
Proposals may be submitted only if specifically allowed by this Solicitation, and only if a secure email
address has been provided for Proposal submission.

Identification of Proposals.

7.9.1. To ensure proper identification and handling, Proposals must be submitted via BidLocker
and must be identified with the Firm Name and Solicitation Number in accordance with
SECTION II1.

7.9.2. The College is not responsible for Proposals submitted in any manner, format or to any
delivery point other than as required in the Solicitation.

Receipt of Proposals. Proposers are responsible for ensuring that the College receives their Proposal
at the required delivery point prior to the Closing due date and time, regardless of the method used
to submit the Proposal. Proposals must be submitted to and received by the person indicated on the
Summary Page of this Solicitation, or designee, prior to the Closing due date and time in the manner
indicated on the Summary Page.

7.10.1. Failure to submit Proposals in accordance with the provisions of this Section will be grounds
to declare the Proposal as nonresponsive.

Certification. Proposers must (on the attached Proposer Certification):

7.11.1. Identify whether the Proposer is or is not a "resident Proposer," as defined in ORS
279A.120(1);

7.11.2. Indicate that the Proposer will comply with Prevailing Wage Laws ORS 279C.800 through
ORS 279C.870 or 40 U.S.C. 3141 et seq;

7.11.3. Provide certification of nondiscrimination in obtaining any required subcontractors in
accordance with ORS 279A.110(4); and

7.11.4. Provide written acknowledgment of receipt of all Addenda.

8. ELECTRONIC PROCUREMENT - Pursuant to OAR 137-049-0310

8.1.

8.2.

Proposals must be submitted via BidLocker as indicated on the Summary Page of this Solicitation. The
College will open electronic Proposals in accordance with the College’s electronic security measures.
Proposers assume the risk of premature disclosure due to submission to any other email address.

Failure of the E-Procurement System. In the event of a failure of the College's electronic procurement
system that interferes with the ability of Proposers to submit electronic Proposals, the College may
cancel the Solicitation in accordance with OAR 137-049-0270, or may extend the date and time for
receipt of Proposals by providing notice of the extension immediately after the electronic
procurement system becomes available.

9. PRE-CLOSING MODIFICATION OR WITHDRAWAL - Pursuant to OAR 137-049-0320

9.1.

Modifications. A Proposer may modify their Proposal in writing prior to the Closing. A Proposer shall
prepare and submit any modification to its Proposal to the College in accordance with OAR 137-49-
0280. Any modification must include the Proposer’s statement that the modification amends and
supersedes the prior Proposal. The Proposer shall hand deliver or mail its modification and mark
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envelope as follows:

9.1.1. “Proposal Modification”; and
9.1.2.  Solicitation Number.
Withdrawals.

9.2.1. A Proposer may withdraw its Proposal by Written notice submitted on the Proposer’s
letterhead, signed by an authorized representative of the Proposer, hand delivered or
mailed, and received by the College prior to the Closing. The Proposer or authorized
representative of the Proposer may also withdraw its Proposal in Person prior to the
Closing, upon presentation of appropriate identification and satisfactory evidence of
authority;

9.2.2. The College may release an unopened withdrawn Proposal to the Proposer or its authorized
representative, after voiding any date and time stamp mark;

9.2.3. The Proposer must mark the Written request to withdraw a Proposal as follows:
9.2.3.1. Proposal Withdrawal; and
9.2.3.2. Solicitation Number.

Documentation. The College will include all documents relating to the modification or withdrawal of
Proposals in the Solicitation file.

10. RECEIPT, OPENING, RECORDING & CONFIDENTIALITY OF PROPOSALS - Pursuant to OAR 137-049-

0330:
10.1.

10.2.

10.3.

The Proposer is responsible for ensuring that the College receives its Proposal at the required delivery
point prior to the Closing, regardless of the method used to submit or transmit the Proposal.

Receipt. The College will electronically or mechanically time-stamp or hand-mark each Proposal and
any modification upon receipt.

Opening and Recording. Timely received Proposals will be opened, recorded, and prepared for
evaluation pursuant to SECTION lll. The College will not read Proposals aloud.

11. LATE PROPOSALS, WITHDRAWALS AND MODIFICATIONS - Pursuant to OAR 137-049-0340

11.1.

Any Proposal received after the Closing date and time is late. A Proposer’s request for withdrawal or
modification of a Proposal received after Closing is late. The College will not consider late Proposals,
withdrawals or modifications except as permitted in OAR 137-049-0350 or OAR 137-049-0390.

12. MISTAKES - Pursuant to OAR 137-049-0350

12.1.

12.2,

Generally. To protect the integrity of the competitive Procurement process and to assure fair
treatment of Proposers, the College will carefully consider whether to permit waiver, correction, or
withdrawal of Proposals for certain mistakes.

College Treatment of Mistakes. The College will not allow a Proposer to correct or withdraw a
Proposal for an error in judgment. If the College discovers certain mistakes in a Proposal after
Opening, but before Award of the Contract, the College may take the following action:

12.2.1. The College may waive, or permit a Proposer to correct, a minor informality. A minor
informality is a matter of form rather than substance that is evident on the face of the
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Proposal, or an insignificant mistake that can be waived or corrected without prejudice to
other Proposers. Examples of minor informalities include a Proposer's failure to:

12.2.1.1. Return the correct number of signed Proposals or the correct number of other
documents required by the Solicitation Document;

12.2.1.2. Sign the Proposal in the designated block, provided a Signature appears
elsewhere in the Proposal, evidencing an intent to be bound; and

12.2.1.3. Acknowledge receipt of an Addendum to the Solicitation Document, provided
that it is clear on the face of the Proposal that the Proposer received the
Addendum and intended to be bound by its terms; or the Addendum involved did
not affect price, quality, or delivery.

The College may correct a clerical error if the error is evident on the face of the Proposal or
other documents submitted with the Proposal, and the Proposer confirms the College's
correction in Writing. A clerical error is a Proposer's error in transcribing its Proposal.
Examples include typographical mistakes, errors in extending unit prices, transposition
errors, arithmetical errors, instances in which the intended correct unit or amount is evident
by simple arithmetic calculations (for example a missing unit price may be established by
dividing the total price for the units by the quantity of units for that item, or a missing, or
incorrect total price for an item may be established by multiplying the unit price by the
guantity when those figures are available in the Proposal). In the event of a discrepancy,
unit prices shall prevail over extended prices.

The College may permit a Proposer to withdraw a Proposal based on one or more clerical
errors in the Proposal only if the Proposer shows with objective proof and by clear and
convincing evidence:

12.2.3.1. The nature of the error;
12.2.3.2. That the error is not a minor informality or an error in judgment;
12.2.3.3. That the error cannot be corrected or waived under ltem 13.2.2 above;

12.2.3.4. That the Proposer acted in good faith in submitting a Proposal that contained the
claimed error and in claiming that the alleged error in the Proposal exists;

12.2.3.5. That the Proposer acted without gross negligence in submitting a Proposal that
contained a claimed error;

12.2.3.6. That the Proposer will suffer substantial detriment if the College does not grant
the Proposer permission to withdraw the Proposal;

12.2.3.7. That the College's or the public's status has not changed so significantly that relief
from the forfeiture will work a substantial hardship on the College or the public it
represents; and

12.2.3.8. That the Proposer promptly gave notice of the claimed error to the College.

The criteria in Item 12.2.3 above will determine whether the College will permit a Proposer
to withdraw its Proposal after Closing. These criteria also will apply to the question of
whether the College will permit a Proposer to withdraw its Proposal without forfeiture of its
Proposal Security (or other Bid or Proposal bond/security) if any, or without liability to the
College based on the difference between the amount of the Proposer's Proposal and the
amount of the Contract actually awarded by the College, whether by Award to the next best
Responsive and Responsible Proposer, or by resort to a new Solicitation.

12.3. Rejection for Mistakes. The College will reject any Proposal in which a mistake is evident on the face
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of the Proposal and the intended correct Proposal is not evident or cannot be substantiated from
documents submitted with the Proposal.

Identification of Mistakes after Award. The procedures and criteria set forth above are the
Proposer's only opportunity to correct mistakes or withdraw Proposals because of a mistake.
Following Award, a Proposer is bound by its Proposal, and may withdraw its Proposal or rescind a
Contract entered into pursuant to OAR 137 Division 49 only to the extent permitted by applicable law.

13. PROPOSAL EVALUATION CRITERIA - Pursuant to OAR 137-049-0380

13.1.

13.2.

General. A Public Improvement Contract, if Awarded, must be Awarded to the Responsible Proposer
submitting the best Responsive Proposal.

Proposal Evaluation Criteria. The evaluation criteria is set forth in SECTION Il — RESPONSE AND
EVALUATION.

14. PROPOSAL EVALUATION & AWARD; DETERMINATION OF RESPONSIBILITY - Pursuant to OAR 137-
049-0390

14.1.

14.2,

14.3.

14.4.

14.5.

General. If Awarded, the College will Award the Contract to the Responsible Proposer submitting the
best, Responsive Proposal, provided that such Person is not listed by the Construction Contractors
Board as disqualified to hold a Public Improvement Contract. See ORS 279C.375(3)(a). The College
may award by item, groups of items, or the entire Proposal provided such Award is consistent with
the Solicitation and in the public interest.

Determination of Responsibility. Proposers are required to demonstrate their ability to perform
satisfactorily under a Contract. Before Awarding a Contract, the College must have information that
indicates that the Proposer meets the standards of responsibility set forth in ORS 279.375(3)(b).

College Evaluation. The College will evaluate a Proposal only as set forth in the Solicitation and in
accordance with applicable law. The College will not evaluate a Proposal using any other requirement
or criterion.

Proposer Submissions.

14.4.1. The College may require a Proposer to submit Product Samples, Descriptive Literature,
technical data, or other material and may also require any of the following prior to award:

14.4.1.1. Demonstration, inspection or testing of a product prior to award for
characteristics such as compatibility, quality or workmanship;

14.4.1.2. Examination of such elements as appearance or finish; or

14.4.1.3. Other examinations to determine whether the product conforms to
Specifications.

14.4.2. The College will evaluate product acceptability only in accordance with the criteria disclosed
in the Solicitation to determine that a product is acceptable. The College will reject a
Proposal providing any product that does not meet the Solicitation requirements. The
College's rejection of a Proposal because it offers non-conforming Work or materials is not
Disqualification and is not appealable under ORS 279C.445.

Evaluation of Proposals. See OAR 137-049-0650 regarding rules applicable to Requests for Proposals.
The College will evaluate Proposals only in accordance with criteria set forth in the Solicitation and
applicable law. The College will evaluate Proposals to determine the Responsible Proposer submitting
the best Responsive Proposal.
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15. NOTICE OF INTENT TO AWARD - Pursuant to 137-049-0395

15.1.

15.2,

15.3.

15.4.

Notice. At least seven (7) days before the Award of a Public Improvement Contract, the College will
issue a Notice of the College's Intent to Award the Contract.

Form and Manner of Posting. The form and manner of posting notice will conform to customary
practices within the College's procurement system, and may be made electronically.

Finalizing Award. The College's Award will not be final until the later of the following:

15.3.1. Seven (7) Days after the date of the notice, unless the Solicitation provided a different
period for protest; or

15.3.2. The College provides a written response to all timely-filed protests that denies the protest
and affirms the Award.

Prior Notice Impractical. Posting of notice of intent to award will not be required when the College
determines that it is impractical due to unusual time constraints in making prompt Award for its
immediate procurement needs, documents the Contract file as to the reasons for that determination,
and posts notice of that action as soon as reasonably practical.

16. DOCUMENTATION OF AWARD; AVAILABILITY OF AWARD DECISIONS - Pursuant to OAR 137-049-

0400
16.1.

16.2.

16.3.

16.4.

Basis of Award. After Award, the College will make a record showing the basis for determining the
successful Proposer part of the College's Solicitation file.

Contract Document. The College will deliver a fully executed copy of the final Contract to the
successful Proposer.

Bid Tabulations and Award Summaries. Upon request of any Person the College will provide
evaluation summaries of Proposals.

Availability of Solicitation Files. The College will make completed Solicitation files available for public
review at the College.

17. TIME FOR CONTRACTING AGENCY ACCEPTANCE; EXTENSION - Pursuant to OAR 137-049-0410

17.1.

17.2.

Time for Offer Acceptance. A Proposer’s Proposal submitted as a Firm Offer is irrevocable, valid and
binding on the Proposer for the period specified in this Solicitation.

Extension of Acceptance Time. The College may request, orally or in writing, that Proposers extend,
in writing, the time during which the College may consider and accept their Proposal. If a Proposer
agrees to such extension, the Proposal shall continue as a Firm Offer, irrevocable, valid, and binding
on the Proposer for the agreed-upon extension period.

18. NEGOTIATIONS - Pursuant to OAR 137-049-0420

18.1.

The College may conduct discussions or negotiations with Proposers only in accordance with the
requirements of OAR 137-049-0640 and OAR 137-049-0650.

19. REJECTION OF PROPOSALS - Pursuant to OAR 137-049-0440

19.1.

Rejection of a Proposal.
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19.2.

19.3.

19.4.

19.5.

Rock Creek B7 Chemistry Labs CM/GC

19.1.1. The College may reject any Proposal upon finding that to accept the Proposal may impair
the integrity of the Procurement process or that rejecting the Proposal is in the public
interest.

19.1.2. The College will reject a Proposal upon the College's finding that the Proposal:

19.1.2.1. Is contingent upon the College's acceptance of terms and conditions (including
Specifications) that differ from the Solicitation Document;

19.1.2.2. Takes exception to terms and conditions (including Specifications);

19.1.2.3. Attempts to prevent public disclosure of matters in contravention of the terms
and conditions of the Solicitation or in contravention of applicable law;

19.1.2.4. Offers Work that fails to meet the Specifications of the Solicitation;

19.1.2.5. Is late;

19.1.2.6. Is not in substantial compliance with the Solicitation;

19.1.2.7. Is not in substantial compliance with all prescribed public Solicitation procedures.

19.1.3. The College will reject a Proposal upon the College's finding that the Proposer:

19.1.3.1. Has not been prequalified under ORS 279C.430 and the College required
mandatory prequalification;

19.1.3.2. Has been Disqualified;

19.1.3.3. Has been declared ineligible under ORS 279C.860 by the Commissioner of Bureau
of Labor and Industries and the Contract is for a Public Work;

19.1.3.4. Is listed as not qualified by the Construction Contractors Board, if the Contract is
for a Public Improvement;

19.1.3.5. Has not met the requirements of ORS 279A.105 if required by the Solicitation;

19.1.3.6. Has not submitted properly executed Proposal security if required by the
Solicitation;

19.1.3.7. Has failed to provide the Certification of Non-Discrimination required under OAR
137-049-0440(3);

19.1.3.8. Is not Responsible. See OAR 137-049-0390(2) regarding College determination
that the Proposer has met statutory standards of responsibility.

Form of Business. The College may investigate any Person submitting a Proposal. The investigation
may include that Person's officers, directors, owners, Affiliates, or any other Person acquiring
ownership of the Person to determine application of this rule or to apply the Disqualification
provisions of ORS 279C.440 to 279C.450 and OAR 137-049- 0370.

Certification of Non-Discrimination. The Proposer must certify and deliver to the College as part of
their Proposal, written certification (see attached Proposer Certification) that the Proposer has not
discriminated and will not discriminate against any disadvantaged business enterprise, minority-
owned business, women-owned business, emerging small business, or business that a service-
disabled veteran owns, in obtaining any required subcontracts. Failure to do so will be grounds for
disqualification.

Rejection of all Proposals. A College may reject all Proposals for good cause upon the College's
written finding it is in the public interest to do so. The College will notify all Proposers of the rejection
of all Proposals, along with the good cause justification and finding.

Criteria for Rejection of All Proposals. The College may reject all Proposals upon a Written finding
that:
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19.5.1. The content of or an error in the Solicitation, or the Solicitation process unnecessarily
restricted competition for the Contract;

19.5.2. The price, quality, or performance presented by the Proposers is too costly or of insufficient
quality to justify acceptance of the Proposals;

19.5.3. Misconduct, error, or ambiguous or misleading provisions in the Solicitation Document
threaten the fairness and integrity of the competitive process;

19.5.4. Causes other than legitimate market forces threaten the integrity of the competitive
Procurement process. These causes include, but are not limited to, those that tend to limit
competition such as restrictions on competition, collusion, corruption, unlawful anti-
competitive conduct and inadvertent or intentional errors in the Solicitation;

19.5.5. The College cancels the Solicitation in accordance with OAR 137-049-0270; or

19.5.6. Any other circumstance indicating that awarding the Contract would not be in the public
interest.

20. PROTEST OF CONTRACTOR SELECTION, CONTRACT AWARD - Pursuant to OAR 137-049-0450

20.1.

20.2.

20.3.

20.4.

Purpose. An adversely affected or aggrieved Proposer must exhaust all avenues of administrative
review and relief before seeking judicial review of the College's Contractor selection or Contract
Award decision.

Notice of Competitive Range. Unless otherwise provided in the RFP, when the competitive Proposal
process is authorized under OAR 137-049-0650, the College will provide written notice to all
Proposers of the College's determination of the Proposers included in the Competitive Range. The
College's notice of the Proposers included in the Competitive Range will not be final until the later of
the following:

20.2.1. Three (3) Days after the date of the notice, unless otherwise provided herein; or

20.2.2. Until the Contracting Agency provides a written response to all timely-filed protests that
denies the protest and affirms the notice of the Proposers included in the Competitive
Range.

Notice of Intent to Award. The College will provide written notice to all Proposers of the College's
intent to award the Contract.

Right to Protest Award.

20.4.1. An adversely affected or aggrieved Proposer may submit to the College a written protest of
the College's intent to award within seven (7) days after issuance of the notice of intent to
award the Contract, unless a different protest period is provided under the Solicitation.

20.4.2. The Proposers protest must be in writing and must specify the grounds upon which the
protest is based.

20.4.3. A Proposer is adversely affected or aggrieved only if the Proposer is eligible for Award of the
Contract as the Responsible Proposer submitting the best Responsive Proposal and is next in
line for Award, i.e., the protesting Proposer must claim that all higher scored Proposers are
ineligible for Award:
20.4.3.1. Because their Proposals were non-responsive; or
20.4.3.2. The College committed a substantial violation of a provision in the Solicitation or

of an applicable procurement statute or administrative rule, and the protesting
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Proposer was unfairly evaluated and would have, but for such substantial
violation, been the Responsible Proposer with the highest-ranked Proposal.

20.5. Right to Protest Competitive Range.

20.5.1.

20.5.2.

20.5.3.

20.5.4.

An adversely affected or aggrieved Proposer may submit to the College a written protest of

the College's decision to exclude the Proposer from the Competitive Range within three (7)

days after issuance of the notice of the Competitive Range, unless a different protest period
is provided in the Solicitation. (See procedural requirements for the use of RFPs at OAR 137-
049-0650.)

The Proposer's protest must be in writing and must specify the grounds upon which the
protest is based.

A Proposer is adversely affected only if the Proposer is responsible and submitted a
Responsive Proposal and is eligible for inclusion in the Competitive Range, i.e., the
protesting Proposer must claim it is eligible for inclusion in the Competitive Range if all
ineligible higher-scoring Proposers are removed from consideration, and that those
ineligible Proposers are ineligible for inclusion in the Competitive Range because:

20.5.3.1. Their Proposals were not responsive; or

20.5.3.2. The Contracting Agency committed a substantial violation of a provision in the
RFP or of an applicable Procurement statute or administrative rule, and the
protesting Proposer was unfairly evaluated and would have, but for such
substantial violation, been included in the Competitive Range.

The College will not consider a protest submitted after the time period established in this
Rule or such different period as may be provided in the Solicitation. A Proposer may not
protest the College’s decision not to increase the size of the Competitive Range.

20.6. Authority to Resolve Protests. The College’s Purchasing Manager may settle or resolve a written
protest submitted in accordance with the requirements of this rule.

20.7. Decision. If a protest is not settled, the College President, or designee, will promptly issue a written
decision on the protest. Judicial review of this decision will be available if provided by statute.

20.8. Award. The successful Proposer must promptly execute the Contract after the Award is final. The
College will execute the Contract only after it has obtained all applicable required documents and
approvals.

21. COMPETITIVE PROPOSALS; PROCEDURE - Pursuant to OAR 137-049-0640

21.1. The College may utilize the following Solicitation process for Public Improvement Contracts, allowing
flexibility in both Proposal evaluation and Contract negotiation, only in accordance with ORS 279C.330
to 279C.337, 279C.400 to 279C.410 and OAR 137-049-0600 to 137-049-0690, unless other applicable
statutes control the College's use of competitive Proposals for Public Improvement Contracts. Also
see the subdivision of rules in this division 49 entitled “Formal Procurement Rules,” 137-049-0200 to
137-049-0480, and RFP related rules under the Alternative Contracting Methods subdivision at 137-
049-0640 to 137-049-0660. The Solicitation process for the Alternative Contracting Methods
identified in OAR 137-049-0600 to 137-049-0690 includes the following steps:

21.1.1.

13JAN23CMGCRFP

Proposal Evaluation. Factors in addition to price may be considered in the selection process,
but only as set forth in the Solicitation. Proposal evaluation shall be as objective as possible.
Evaluation factors need not be precise predictors of future costs and performance, but to
the extent possible such evaluation factors shall:
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21.2,

21.3.
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21.1.1.1. Be reasonable estimates based on information available to the Contracting
Agency;

21.1.1.2. Treat all Proposals equitably; and

21.1.1.3. Recognize that public policy requires that Public Improvements be constructed at
the least overall cost to the College. See ORS 279C.305. For CM/GC Services
Proposal evaluations, the Contracting Agency must comply with ORS 279C.337.

Evaluation Factors.

21.2.1. In basic negotiated construction contracting, where the only reason for an RFP is to consider
factors other than price, those factors may consist of firm and personnel experience on
similar projects, adequacy of equipment and physical plant, sources of supply, availability of
key personnel, financial capacity, past performance, safety records, project understanding,
proposed methods of construction, proposed milestone dates, references, service, and
related matters that could affect the cost or quality of the Work.

21.2.2. In CM/GC contracting, in addition to 21.2.1 above, those factors may also include the ability
to respond to the technical complexity or unique character of the project, analyze and
propose solutions or approaches to complex project problems, analyze and propose value
engineering options, analyze and propose energy efficiency measures or alternative energy
options, coordinate multiple disciplines on the project, effectively utilize the time available
to commence and complete the improvement, and related matters that could affect the
cost or quality of the Work.

Contract Negotiations. Contract terms may be negotiated to the extent allowed by the Solicitation
and OAR 137-049-0600 to 137-049-0690, provided that the general Work scope remains the same
and that the field of competition does not change as a result of material changes to the requirements
stated in the Solicitation. See 137-049-0650. Terms that may be negotiated consist of details of
Contract performance, methods of construction, timing, assignment of risk in specified areas, fee, and
other matters that could affect the cost or quality of the Work. For the CM/GC Method, terms that
may be negotiated also include the specific scope of pre-construction services, the GC Work, any Early
Work and other construction Work to be performed by the CM/GC, and any other terms that the
Contracting Agency has identified as being subject to negotiation, consistent with the requirements of
OAR 137-049-0690.

22. PROPOSAL COSTS

22.1.

The College is not liable for any costs incurred by the Proposer in its Proposal preparation.

23. OPPORTUNITY TO DEBRIEF

23.1.

Upon written request, the College will meet with proposers not selected within 30 days. Written
requests must be submitted within 15 days following the issuance of the Notice of Intent to Award.

24. CONFIDENTIALITY OF PROPOSALS

24.1.

24.2,

The College is subject to the Oregon Public Records Law (ORS 192.311 to 192.338), which requires the
College to disclose all records generated or received in the transaction of College business, except as
expressly exempted in ORS 192.345, 192.355, or other applicable law. The College may withhold from
disclosure confidential information pursuant to ORS 192.345 or 192.355.

The College will not disclose records submitted by a Proposer that are exempt from disclosure under
the Public Records Law, subject to the following procedures and limitations.
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24.3.

24.4,

24.5.

24.6.
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All pages containing the records exempt from disclosure must be marked “confidential” and
segregated in the following manner:

24.3.1. It must be clearly marked in bold and on each page of the confidential document.

24.3.2. It must be kept separate from the other Proposal documents in a separate envelope or
package and electronic folder.

Where this specification conflicts with other formatting and response instruction specifications, this
specification will prevail. Where such conflict occurs, the Proposer is instructed to respond with the
following: “Refer to confidential information enclosed.” This statement, “Refer to confidential
information enclosed”, must be inserted in the place where the requested information was to have
been placed.

Proposers who desire that additional information be treated as confidential must mark those pages as
“confidential”, cite a specific statutory basis for the exemption, and the reasons why the public
interest would be served by the confidentiality. The entire Proposal must not be marked confidential.
Should a Proposal be submitted in this manner, no portion of it will be held as confidential unless that
portion is segregated in the above manner and meets the above criteria.

Notwithstanding the above procedures, the College reserves the right to disclose information that the
College determines, in its sole discretion, is not exempt from disclosure or that the College is directed
to disclose by the College’s legal counsel or a court of competent jurisdiction. Prior to disclosing such
information, the College will notify the Proposer. If the Proposer disagrees with the College decision,
the College may, but is not required to, enter into an agreement not to disclose the information so
long as the Proposer bears the entire cost, including reasonable attorney’s fees, of any legal action,
including any appeals, necessary to defend or support a no-disclosure decision.
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SECTION V — PUBLIC WORKS REQUIREMENTS

1. PUBLIC WORKS REQUIREMENTS

1.1.

This Solicitation will result in a Contract for a Public Work subject to ORS 279C.800 to 279C.870 or the
Davis-Bacon Act (40 U.S.C. 3141 et seq., if applicable). No Proposal will be received or considered by
the College unless the Proposal contains a statement by the Proposer, as a part of its Proposal, that
the provisions of ORS 279C.800 to 279C.870 (prevailing wage rates paid to employees) or the Davis
Bacon Act (40 U.S.C. 3141 et seq if applicable) are to be complied with (see Proposer Certification).

2. REGISTRATION REQUIREMENTS

2.1.

Proposers must be currently registered with the Construction Contractors Board as required by ORS
701.021, or licensed by the State Landscape Contractors Board, as required by ORS 671.530, or
licensed by the Department of Environmental Quality, as required by ORS 468A.710 (Air Quality), if
required, holding the proper registration for the work contemplated herein, at the time of Proposal
submittal. All Subcontractors participating in the project shall be similarly registered with the
Construction Contractors Board, State Landscape Contractors Board or Department of Environmental
Quality, as required, at the time they propose to engage in subcontract work. The CCB registration
requirements apply to all public works contracts unless superseded by federal law.

3. BOLI/PWR REQUIREMENTS - Pursuant to ORS 279C.800 to 279C.870

3.1

3.2.

3.3.

3.4.

3.5.

All Contractors and subcontractors will abide by the latest determination of the Prevailing Wage Rates
(PWR) as scheduled and published for the applicable region by the U.S. Department of Labor and the
Oregon Bureau of Labor and Industries (BOLI) and will abide by all amendments, decisions, and
related regulations of these agencies. Specifically:

3.1.1. The Contractor is required to pay workers not less than prevailing wage rates the applicable
Region through the contract period.

3.1.2. If the Contractor fails to pay for labor and services, the College can pay and will withhold
these amounts from payments to the Contractor. OAR 839-025-0020(2)(a).

3.1.3.  The Contractor is required to pay weekly, holiday (including weekends) and daily overtime
as required. OAR 839-025-0020(2)(b).

For this contract, the ‘prevailing rate of wage’ as published by the Oregon Bureau of Labor and
Industries will be the Prevailing Wage Rates for Public Works Contracts that are in effect when the
Contract becomes a public works contract either when the Contract first constitutes a binding and
enforceable obligation on the part of the Contractor to perform or arrange for the performance of
construction, preconstruction, major renovation, or painting of an improvement that is a public works
or when the Contract enters the construction phase, whichever occurs first. OAR 839-025-0020(8).

For example, the Contractor will have a binding and enforceable obligation to perform or arrange for
the performance of construction, reconstruction, major renovation, or painting of an improvement
after the College and Contractor commit to the guaranteed maximum price.

For purposes of this rule, the CM/GC Contract enters the construction phase when the College first
authorizes the performance of early construction, reconstruction, major renovation, or painting work
directly related to the improvement project.

The rates may be found at the following web site:
https://www.oregon.gov/boli/employers/Pages/prevailing-wage-rates.aspx
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4. BONDS: PERFORMANCE, PAYMENT AND PUBLIC WORKS - Pursuant to OAR 137-049-0460

4.1.

4.2,

4.3,
4.4.

Performance and Payment Bonds.

4.1.1. Pursuant to ORS 279C.380, the Contractor shall furnish performance and payment bonds
upon execution of an amendment establishing the guaranteed maximum price. The
Contractor shall also provide bonds equal to the value of construction services authorized by
any early work amendment in advance of the guaranteed maximum price amendment.

Such bonds must be provided before construction starts.

4.1.2. Bonds shall be effective from the Contract date through the Final Completion of the
Contract.

4.1.3. Bonds must be furnished by a surety company authorized to do business in Oregon and in
an amount equal to the full Contract Price. The bonding company shall be listed on the
most current US Government Treasury list, Department Circular 570 or as approved by the
College. The cost of the Bonds shall be included in the Contract Sum. The form of the
Performance and Payment Bonds shall be the AIA A312 or as approved by the College.

Public Works Bond.

4.2.1. Contractors who work on public works projects, subject to the PWR law, are required to file
a $30,000 Public Works Bond to be used exclusively for unpaid wages determined to be due
by BOLI. Proof of this bond in effect must be provided to the College prior to Contract
signing, after the award of this Solicitation.

4.2.2. General Contractors are required to verify that subcontractors have filed a public works
bond before permitting a subcontractor to start work on a project.

4.2.3. ORS 279C.836 provides exemptions from the bond requirements for certified
disadvantaged, minority, women, service-disabled veteran owned or emerging small
business enterprises. It is the Contractor’s responsibility to notify the College if an
exemption applies to the Contractor.

4.24. The Public Works Bond must be furnished by a surety company authorized to do business in
Oregon.

Bid Bond. No bid bond is required for this Solicitation.

Time for Submission. The apparent successful Proposer must promptly furnish the required
performance security upon the College's request. If the Proposer fails to furnish the security as
requested, the College may reject the Proposal and award the Contract to the Responsible Proposer
with the next highest-scoring Responsive Proposal.

5. SUBSTITUTE CONTRACTOR - Pursuant to OAR 137-049-0470

5.1.

If the Contractor provided a performance bond, the College may afford the Contractor's surety the
opportunity to provide a substitute Contractor to complete performance of the Contract. A substitute
Contractor must perform all remaining Contract Work and comply with all terms and conditions of the
Contract, including the provisions of the performance bond and the payment bond. Such substitute
performance does not involve the Award of a new Contract and shall not be subject to the
competitive procurement provisions of ORS Chapter 279C.

6. FOREIGN CONTRACTOR - Pursuant to OAR 137-049-0490

6.1.

If the Contract Price exceeds $10,000 and the Contractor is a Foreign Contractor, the Contractor must

37

13JAN23CMGCRFP



@ gortland .
ommunity _
co"ege@ SECTION V — PUBLIC WORKS REQUIREMENTS

Solicitation No: P&CC25-074-RFP
Rock Creek B7 Chemistry Labs CM/GC

promptly report to the Oregon Department of Revenue on forms provided by the Department of
Revenue, the Contract Price, terms of payment, contract duration, and such other information as the
Department of Revenue may require before final payment can be made on the Contract. A copy of
the report must be forwarded to the College. The College shall satisfy itself that the above
requirements have been complied with before it issues final payment on the Contract.

7. CERTIFIED PAYROLL WITHHOLDING - Pursuant to ORS 279C.845

7.1.

7.2.

7.3.

7.4.

7.5.

The Contractor or the Contractor’s surety shall file certified payroll statements with the College as
required by BOLI.

If a prime contractor does not file certified payroll as required (at least once per month), the College
will withhold 25% of amounts due to the prime contractor, in addition to any other required
Retainage.

If a first-tier subcontractor does not file certified payroll reports as required, the prime contractor
must withhold 25% of amounts due the first-tier subcontractor.

Once certified payroll reports are submitted, the College or prime contractor are to pay amounts
withheld within 14 days.

The College is not required to verify the truth of the contents of certified statements filed by the
Contractor. Neither the College nor the prime contractor is required to verify the truth of the
contents of the certified payroll reports filed by a subcontractor.

8. DRUG TESTING REQUIREMENTS

8.1.

ORS 279C.505(2) requires that all public improvement contracts contain a provision requiring
contractors to demonstrate that an employee drug-testing program is in place. Proposers are
therefore required to certify that they have an employee drug-testing program in place that applies to
all employees, and will maintain a drug-testing program at all times during the performance of the
awarded Contract. Failure to maintain a program shall constitute a material breach of contract. The
use of drugs, alcohol, or any tobacco products is prohibited on all College property.

9. OTHER TERMS AND CONDITIONS

9.1.
9.2.

9.3.
9.4.

9.5.

9.6.

The Contractor must understand and agree to comply with the following:

Provide prompt payment to all Persons supplying labor or material for the performance of the work;
Pay all contributions or amounts due the Industrial Accident Fund; Not permit any lien or claim to be
filed or prosecuted against the College; and Pay to the Department of Revenue all sums withheld from
employees (ORS 279C.505(1));

Demonstrate that an employee drug testing program is in place and maintained (ORS 279C.505(2));

If the Contract calls for demolition Work described in ORS 279C.510(1), the Contractor must salvage
or recycle construction and demolition debris, if feasible and cost-effective;

If the Contract calls for lawn or landscape maintenance, the Contractor is required to compost or
mulch yard waste material at an approved site, if feasible and cost effective (ORS 279C.510(2);

If the Contractor fails, neglects or refuses to pay promptly a person’s claim for labor or services
provided to the Contractor or a subcontractor, the College may pay the amount of the claim to the
person that provides the labor or services and charge the amount of the payment against funds due
or to become due the Contractor, as set forth in ORS 279C.515(1);
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If the Contractor or a first-tier subcontractor fails, neglects or refuses to pay a person that provides
labor or materials in connection with the public improvement contract within 30 days after receiving
payment from the College or a contractor, the Contractor or first-tier subcontractor owes the person
the amount due plus interest charges. (ORS 279C.515(2));

If the Contractor or a subcontractor fails, neglects or refuses to pay a person that provides labor or
materials in connection with the public improvement contract, the person may file a complaint with
the Construction Contractors Board, unless payment is subject to a good faith dispute as defined in
ORS 279C.580. (ORS 279C.515(3));

Abide by maximum hours of labor and overtime as set forth in ORS 279C.520(1);

Provide employer notice to employees of hours and days that employees may be required to work, as
set forth in ORS 279C.520(2);

Abide by environmental and natural resources regulations (279C.525);

Make required payments for medical care and certain services related to sickness and injury to
employees (ORS 279C.530);

Understand all employers, including Contractor, that employ subject workers who work under this
Contract in the State of Oregon must comply with ORS 656.017 and provide the required Workers'
Compensation coverage, unless such employers are exempt under ORS 656.126. Contractor must
ensure that each of its subcontractors complies with these requirements. (ORS 279C.530(2));

Abide by maximum hours, holidays and overtime (ORS 279C.540);

Abide by time limitation on claims for overtime (ORS 279C.545);

Pay prevailing wage rates, including subcontractors (ORS 279C.800 to 279C.870);

File required BOLI Public Words bond(s), including subcontractors (ORS 279C.830(2))
Follow Retainage rules (ORS 279C.550 to 279C.570);

Abide by prompt payment policy, progress payments, rate of interest (ORS 279C.570);
Maintain relations with subcontractors (ORS 279C.580);

Make notice of claim (ORS 279C.605);

Provide Affidavit of Compliance with the Oregon tax laws in accordance with ORS 305.385;

Certify that all subcontractors performing Work described in ORS 701.005(2) (i.e., construction Work)
will be registered with the Construction Contractors Board, licensed by the State Landscape
Contractors Board in accordance with ORS 701.021 to 701.050, or licensed under ORS 468A.720 (Air
Quality), if required, before the subcontractors commence Work under the Contract.

Assignment or Transfer Restricted. Unless otherwise provided in the Contract, the Contractor shall not assign,
sell, dispose of, or transfer rights, or delegate duties under the Contract, either in whole or in part, without
the College's prior Written consent. Unless otherwise agreed by the College in Writing, such consent shall not
relieve the Contractor of any obligations under the Contract. Any assignee or transferee shall be considered
the agent of the Contractor and be bound to abide by all provisions of the Contract. If the College consents in
Writing to an assignment, sale, disposal or transfer of the Contractor's rights or delegation of Contractor's
duties, the Contractor and its surety, if any, shall remain liable to the College for complete performance of the
Contract as if no such assignment, sale, disposal, transfer or delegation had occurred unless the College
otherwise agrees in Writing.
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SECTION VI - ATTACHMENTS

PROPOSAL SUBMISSION CHECKLIST

The following Attachments must be signed and returned as part of the Proposal:

ATTACHMENT A — PROPOSER CERTIFICATION

ATTACHMENT B — CERTIFICATION STATEMENT FOR CORPORATION OR INDEPENDENT CONTRACTOR
ATTACHMENT C — AFFIDAVIT OF NON-COLLUSION / COMPLIANCE WITH TAX LAWS

ATTACHMENT D — NON-CONFLICT OF INTEREST CERTIFICATION

ATTACHMENT E — PROPOSER RESPONSIBILITY FORM

ATTACHMENT F — PROPOSER REFERENCE FORM

ATTACHMENT G — PRICE SCHEDULE

The following attachment(s) are NOT to be returned with the Proposal. The content of these attachment(s)
must be reviewed by the Proposer. The terms and conditions are incorporated in this Solicitation and will apply
to the Contract to be executed for the work.

ATTACHMENT H - COST RESPONSIBILITY MATRIX
ATTACHMENT | SAMPLE CONTRACT: AIA A133-2017 Contract
ATTACHMENT J SMALL BUSINESS DEVELOPMENT PROGRAM
ATTACHMENT K WORKFORCE TRAINING & HIRING PROGRAM
ATTACHMENT L RESPECTFUL WORKPLACE PROGRAM
ATTACHMENT M GOOD FAITH EFFORTS GUIDANCE
ATTACHMENT N WORKFORCE PLAN FORM

ATTACHMENT O CLEAN AIR CONSTRUCTION STANDARDS
ATTACHMENT P PROJECT NARRATIVE
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Solicitation No: P&CC25-074-RFP

@ Portland SECTION VI — ATTACHMENTS

College-

Rock Creek B7 Chemistry Labs CM/GC

PROPOSAL SUBMISSION CHECKLIST

ALL CERTIFICATIONS, FORMS, AFFIDAVITS AND DETAILED PROPOSAL CONTENT REQUIREMENTS
AS SPECIFIED IN SECTION Ill — RESPONSE AND EVALUATION MUST BE INCLUDED IN PROPOSALS.

O REQUIRED AFFIDAVIT, CERTIFICATIONS AND FORMS

The following certifications and forms must be completed and signed by the person authorized to

represent the Proposer regarding all matters related to the Proposal and authorized to bind the

Proposer to the agreement. Failure to submit any of the required, completed and signed certifications/

forms shall result in disqualification of the proposing firm.

O

O 0o o0oo0ooao

PROPOSER CERTIFICATION. (Attachment A) - This serves as the cover sheet for your Proposal.
CERTIFICATION STATEMENT FOR CORPORATION OR INDEPENDENT CONTRACTOR. (Attachment B)
AFFIDAVIT OF NON-COLLUSION / COMPLIANCE WITH TAX LAWS. (Attachment C)

NON-CONFLICT OF INTEREST CERTIFICATION. (Attachment D)

PROPOSER RESPONSIBILITY FORM — All Pages. (Attachment E)

PROPOSER REFERENCE FORMS — Include the # specified on the form. (Attachment F)

PRICE SCHEDULE. (Attachment G)

O DETAILED PROPOSAL CONTENTS

Detailed Proposal Contents are specified in SECTION IIl - RESPONSE AND EVALUATION

This checklist is provided for the Proposer’s convenience in assembling your Proposal and is NOT required to be
returned with the Proposal.
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Community Solicitation No: P&CC25-074-RFP

@ Portland SECTION VI — ATTACHMENTS
College-
9 Rock Creek B7 Chemistry Labs CM/GC

ATTACHMENT A - PROPOSER CERTIFICATION

Respectfully submitted this day of , 20

Name:

(Please type or print)

Title:

Email: Phone:

Firm/Company Name:

Physical Address:

City, State, Zip:

The Proposer certifies and agrees:

1. The prices in this Proposal have been arrived at independently, without, for the purpose of restricting competition, any
consultation, communication, or agreement with any other Proposer relating to: the intention to submit a Proposal, or
the methods or factors used to calculate the prices Proposed.

2. The Proposer has read and understands the Terms and Conditions, Specifications, Addenda (if any), Contract and all
other documents pertaining to this Project. That the Contract is, in their opinion, adequate, feasible, and complete for
performing the Work and constructing the Work in a sound and suitable manner for the use specified and intended by
the Contract. That they have, or have available, the equipment, personnel, materials, facilities and technical and
financial ability necessary to complete the Work in accordance with the Contract documents and within the time
specified therein. That they have made allowances for normal inclement weather indigenous to the Project site.

3. The Proposer, having become completely familiar with the local conditions and legal requirements affecting the cost of
Work at the place where Work is to be executed, and having carefully examined the site conditions as they currently
exist, agrees to provide all labor, materials, plant, equipment, transportation and other facilities and services as
necessary and/or required to execute all of the Work described by the aforesaid documents.

4. The Proposer acknowledges that the Project Milestones in SECTION Il - STATEMENT OF WORK contains certain specific
dates. These dates shall be adhered to and are the last acceptable dates unless modified by mutual agreement
between Contractor and the College. All dates indicate 5:00 PM Pacific Time.

5. The Proposer agrees to complete the work within the number of calendar days as stipulated in the Contract and to
meet the Milestones and Specific Dates set forth in SECTION Il - STATEMENT OF WORK and acknowledges that their
failure to achieve substantial and/or Final Completion by these stipulated dates, or by any College authorized extension
thereto, subjects the Contractor to liquidated damages for failure to perform, as further defined in the Contract.

6. The Proposer agrees to provide insurance as required in the sample Contract Terms and Conditions (see Attachments).

7. The Proposer agrees to execute the formal Contract within five (5) days from date of Notice of Acceptance of this
Proposal, and in the case the undersigned fails or neglects to execute the Contract and the undersigned is considered
having abandoned the Contract by the College, the Proposal security, if any, will be forfeited.

8. The Proposer acknowledges that the person that signs this Certification is fully authorized to sign on behalf of the firm
listed and to fully bind the firm listed to all conditions and provisions thereof.

9. The Proposer certifies that Proposer has complied or will comply with all requirements of local, state, and national laws,
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Community SECTION VI — ATTACHMENTS
Colleger Solicitation No: P&CC25-074-RFP

Rock Creek B7 Chemistry Labs CM/GC
ATTACHMENT A - continued

and that no legal requirement has been or will be violated in making or accepting this Proposal.

10. The Proposer is registered with the Construction Contractors Board, or is licensed by the State Landscape Contractors
Board. (The College will not receive or consider a Proposal for a Public Improvement unless the Proposer is registered
with the Construction Contractors Board, or is licensed by the State Landscape Contractors Board).

Construction Contractors Board License Number: Expiration Date:

Landscape Contractors Board License Number: Expiration Date:

11. The Proposer, pursuant to ORS 279A.120(1), (check one) is /is not a resident Proposer.
If not, indicate State of residency

12. The Proposer certifies that the required Statutory Public Works Bond has been filed with the Construction Contractor’s
Board.

13. The Proposer agrees to be bound by and will comply with the provisions of Prevailing Wage Laws ORS 279C.800
through ORS 279C.870 or the Davis-Bacon Act (40 U.S.C. 3141 et seq., if applicable).

14. The Proposer certifies that it has not discriminated and will not discriminate, in violation of ORS 279A.110, against any
disadvantaged business enterprise, minority-owned business, women-owned business, emerging small business, or
business that a service-disabled veteran owns in obtaining any required subcontract.

15. The Proposer agrees to comply with Oregon tax laws in accordance with ORS 305.385.

16. Any Proposal of a Contractor or subcontractor listed on BOLI’s List of Ineligibles will be rejected.

17. Please indicate whether your business is certified under ORS 200.055 as any of the following:
[0 Minority-Owned Business O Woman-Owned Business
O Emerging Small Business [0 Service-Disabled Veteran Owned Business
[0 Disadvantaged Business Enterprise

18. Please indicate whether your business is certified by the Washington State Office of Minority & Women’s Business
Enterprises:

State Certification(s):
] Minority Business Enterprise (MBE) [0 Woman Business Enterprise (WBE)
] Minority Women Business Enterprise (MWBE) [J Combination Business Enterprise (CBE)
] Socially & Economically Disadvantaged Business Enterprise (SEDBE)
Federal Certification(s):
[] Disadvantaged Business Enterprise (DBE) O Small Business Enterprise (SBE)
19. Certification status is not part of award evaluation process.

20. The Proposer acknowledges receipt of the following addenda: (List by number and date appearing on addendum.)

Addendum Number Date Addendum Number Date
1 June 12, 2025 4 June 25, 2025
2 June 12, 2025
3 June 23, 2025

This Solicitation will result in a Contract for a Public Work subject to ORS 279C.800 to 279C.870.
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ATTACHMENT B - CERTIFICATION STATEMENT FOR CORPORATION OR

INDEPENDENT CONTRACTOR

NOTE: Contractor Must Complete A OR B below:

A. CONTRACTOR IS A CORPORATION, LIMITED LIABILITY COMPANY, OR A PARTNERSHIP

| certify under penalty of perjury that Contractor is a [check one]: [ Corporation
I Limited Liability Company [ Partnership authorized to do business in the State of Oregon

Signature Title Date

B. CONTRACTOR IS A SOLE PROPRIETOR WORKING AS AN INDEPENDENT CONTRACTOR

Contractor certifies under penalty of perjury that the following statements are true:

1.

4.

If Contractor is providing labor or services under this Contract for which registration is required under
ORS Chapter 701, Contractor has registered as required by law, and

If Contractor performed labor or services as an independent Contractor last year, Contractor filed
federal and state income tax returns last year in the name of the business (or filed a Schedule C in the
name of the business as part of a personal income tax return), and

Contractor represents to the public that the labor or services Contractor provides are provided by an
independently established business, and

All of the statements checked below are true.

NOTE: Check all that apply. You must check at least four (4) to establish that you are an Independent

O

O

O Oo0oad

Contractor.

A. The labor or services | perform is primarily carried out at a location that is separate from my
residence or is primarily carried out in a specific portion of my residence which is set aside as the
location of the business.

B. | purchase commercial advertising or | have business cards for my business, or | am a member of a
trade association.

C. My business telephone listing is separate from my personal residence telephone listing.
D. | perform labor or services only under written contracts.
E. Each year | perform labor or services for at least two different persons or entities.

F. lassume financial responsibility for defective workmanship or for service not provided by
purchasing performance bonds, errors and omission insurance or liability insurance, or providing
warranties relating to the labor or services | provide.

Signature Title Date
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ATTACHMENT C - AFFIDAVIT OF NON-COLLUSION /
COMPLIANCE WITH TAX LAWS

(Proposer)

| state that:

(1)  The correct taxpayer identification numbers are:

A. Federal Employer ID Number (EIN): B. Employer’s Oregon ID Number:

(2)  Proposer is not subject to backup withholding because (i) Proposer is exempt from backup withholding, (ii) Proposer
has not been notified by the IRS that Proposer is subject to backup withholding as a result of a failure to report all
interest or dividends, or (iii) the IRS has notified Proposer that Proposer is no longer subject to backup withholding;

(3)  The price(s) and amount of this Proposal must be arrived at independently and without consultation, communication
or agreement with any other Supplier, Proposer or potential Proposer, except as disclosed on the attached appendix.

(4)  That neither the price(s) nor the amount of this Proposal, and neither the approximate price(s) nor approximate
amount of this Proposal, will be disclosed to any other firm or person who is a Proposer or potential Proposer, and
they will not be disclosed before Contract award.

(5) Noattempt has been made or will be made to induce any firm or person to refrain from proposing on this Solicitation,
or to submit any noncompetitive Proposal or other complementary Proposal.

(6)  The Proposal of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement
from, any firm or person to submit a complementary or other noncompetitive Proposal.

(7) (name of firm), its affiliates, subsidiaries, officers, directors and
employees are not currently under investigation by any governmental agency and have not in the last four years been
convicted of or found liable for any act prohibited by State or Federal law in any jurisdiction, involving conspiracy or
collusion with respect to proposing on any public contract, except as described in the attached appendix.

| state that (name of firm) understands and acknowledges that

the above representations are material and important, and will be relied on by Portland Community College in awarding the
contract(s) for which this Proposal is submitted. | understand and my firm understands that any misstatement in this
affidavit is and will be treated as fraudulent concealment from Portland Community College of the true facts relating to the
submission of Proposals for this contract. | am authorized to act on behalf of Proposer, and have authority and knowledge
regarding Proposer's payment of taxes, and to the best of my knowledge, Proposer is not in violation of any Oregon tax
laws, including, without limitation, those tax laws listed in ORS 305.380(4), the elderly rental assistance program under ORS
310.630 to 310.706; and any local taxes administered by the Oregon Department of Revenue under ORS 305.620.

-

(Affiant’s Signature)

STATE OF OREGON

County of

Signed and sworn to before me on by

(date) (Affiant’s name)

Notary:

My Commission Expires:

45

13JAN23CMGCRFP



Portland
Community SECTION VI — ATTACHMENTS
College* Solicitation No: P&CC25-074-RFP

Rock Creek B7 Chemistry Labs CM/GC

ATTACHMENT D - NON-CONFLICT OF INTEREST CERTIFICATION

Issuing Agency: Portland Community College

l, hereby certify | have read the
statement defining conflict of interest as quoted below; that | understand the statement; that no
conflict of interest exists as therein defined, which precludes an impartial Bid/Proposal to be submitted
by myself or the entity/company for which the Bid/Proposal is submitted, and that if such a conflict
should arise, | will immediately notify Portland Community College and disqualify my Bid/Proposal.

"NO OFFICER, EMPLOYEE, OR AGENT OF THE BIDDER/PROPOSER HAS ANY PERSONAL FINANCIAL
INTEREST, DIRECT OR INDIRECT, IN THE OPERATION OF PORTLAND COMMUNITY COLLEGE."

Signature:

Name:

(Please type or print)

Title:

Firm/Company Name:

(Please type or print)

Date:
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ATTACHMENT E - PROPOSER RESPONSIBILITY FORM

(PROPOSER’S QUALIFICATIONS AND FINANCIAL INFORMATION)

DECLARATION AND SIGNATURES

The undersigned hereby declares that they are duly authorized to complete and submit this Proposer
Responsibility Form and that the statements contained herein are true and correct as of the date set forth
below. Incomplete, incorrect or misleading information will be reason for a determination by the College of
Proposer non-responsibility.

Date:

Signature:

Name:

(Please type or print)

Title:

(Please type or print)

Firm/Company:

(Please type or print)

CCB#:

Instructions
1. The information provided in this form is part of the College’s inquiry concerning Proposer
responsibility. Please print clearly or type.
If you need more space, use plain paper. Submit completed form with Proposal response.

Answer all questions. Submission of a form with unanswered questions, incomplete or illegible
answers may result in a finding that the Proposal is not a responsible Proposal.
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ATTACHMENT E - continued

RELIABILITY

Has your company ever been declared in breach of any contract for unperformed or defective work?

O ves. O No.

If “yes”, explain.

Has any employee or agent of your company ever been convicted of a criminal offense arising out of obtaining,

attempting to obtain, or performing a public or private contract or subcontract? O] ves. ] No.

If “yes,” explain.

Has any employee or agent of your company been convicted under state or federal law of embezzlement, theft,
forgery, bribery, falsification or destruction of records, receiving stolen property or any other offense indicating a

lack of business integrity or business honesty? O] ves. ] No.

If “yes,” explain.

Has your company or any employee or agent of your company been convicted under state or federal antitrust laws?

O ves. ] No.

If “yes,” explain.

Has any Officer or Partner of your organization ever been an Officer or Partner of another Organization that failed

to complete a construction contract? O Yes. O No.

If “yes,” explain.
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Community Solicitation No: P&CC25-074-RFP
College .
Rock Creek B7 Chemistry Labs CM/GC
ATTACHMENT E - continued

@ Portland SECTION VI — ATTACHMENTS

FINANCIAL RESOURCES

Indicate the Contractors total bonding capacity amount: $

What portion of this amount remains available at time of completion of this form? $

Has your firm ever been at any time in the last ten years the debtor in a bankruptcy case? O] ves. ] No.

If “yes,” explain.

Does your firm have any outstanding judgments pending against it? O ves. O No.

If “yes,” explain.

In the past ten years, has your firm been a party to litigation, arbitration or mediation where the amount in dispute
exceeded $10,0007? ] ves. ] No.

If “yes,” explain. (Include court, case number and party names.)

In the past ten years, has your firm been a party to litigation, arbitration or mediation on a matter related to
payment to subcontractors or work performance on a contract? Check “yes” even if the matter proceeded to

arbitration or mediation without court litigation. O] ves. ] No.

If “yes,” explain. (Include court, case number and party names.)

Have you or any of your affiliates discontinued business operation with outstanding debts? [ Yes. [ No.

If “yes,” explain.
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ATTACHMENT E - continued

@ Portland SECTION VI — ATTACHMENTS

CURRENT CONTRACTS IN FORCE

ITEM CONTRACT 1 CONTRACT 2

A. Work Location

B. Scope of Work;

Check box: ] New Construction [ Re-Construction ] New Construction [ Re-Construction
C. Contract Amount S S

D. Change Order Amount S S

E. % Completed % %

F. Est. Completion Date

G. Owner’s Name

H. Owner Contact

. Telephone ( ) ( )

J. E-Mail Address

ITEM CONTRACT 3 CONTRACT 4

A. Work Location

B. Scope of Work;

Check box:

D New Construction D Re-Construction D New Construction D Re-Construction

C. Contract Amount S S

D. Change Order Amount S S

E. % Completed % %

F. Est. Completion Date

G. Owner’s Name

H. Owner Contact

I. Telephone ( ) ( )

J. E-Mail Address

50
13JAN23CMGCRFP




@ Portland _
Community
College-

SECTION VI - ATTACHMENTS
Solicitation No: P&CC25-074-RFP
Rock Creek B7 Chemistry Labs CM/GC
ATTACHMENT E - continued

LARGEST SIMILAR CM/GC JOBS YOU HAVE COMPLETED IN THE LAST TEN YEARS

ITEM

CONTRACT 1

CONTRACT 2

A. Work Location

B. Scope of Work;

Check box:

D New Construction

D Re-Construction

D New Construction D Re-Construction

C. Contract Amount S

D. Change Order Amount S

E. % Completed

%

%

F. Completion Date

G. Owner’s Name

H. Owner Contact

|. Telephone (

J. Owner’s E-Mail Address

K. Architect Name

L. Architect Contact

M. Architect Telephone (

ITEM

CONTRACT 3

CONTRACT 4

A. Work Location

B. Scope of Work;

Check box:

D New Construction

D Re-Construction

D New Construction D Re-Construction

C. Contract Amount S

D. Change Order Amount S

E. % Completed

%

%

F. Completion Date

G. Owner’s Name

H. Owner Contact

|. Telephone (

J. Owner’s E-Mail Address

K. Architect Name

L. Architect Contact

M. Architect Telephone (
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SECTION VI - ATTACHMENTS
Solicitation No: P&CC25-074-RFP
Rock Creek B7 Chemistry Labs CM/GC
ATTACHMENT E - continued

LIST COMPANIES FROM WHOM YOU OBTAIN SURETY BONDS

ITEM

SURETY COMPANY 1

SURETY COMPANY 2

A. Company Name

B. Contact’s Name

C. Telephone (

D. Fax (

E. E-Mail Address

PRESENT AMOUNT OF BONDING
COVERAGE ($):

HAS YOUR APPLICATION FOR SURETY BOND
EVER BEEN DECLINED (If Yes, please provide
detailed information in Remarks)

[ ves O no

DURING THE PAST 2 YEARS, HAVE YOU BEEN CHARGED
WITH A FAILURE TO MEET THE CLAIMS OF YOUR
SUBCONTRACTORS OR SUPPLIERS (If Yes, please provide
detailed information in Remarks)

O ves ] no

13JAN23CMGCRFP
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@ Portland SECTION VI — ATTACHMENTS
College-

Rock Creek B7 Chemistry Labs CM/GC
ATTACHMENT E - continued

KEY PERSONNEL

List the principal individuals of your company, their current job title, the total years of experience they have in the
construction industry and their current primary responsibility for your company. Corporations list current officers and those
who own 5% or more of the corporation’s stock. Limited liability companies list members who own 5% or more of company.
Partnerships list all partners. Joint ventures list each firm that is a member of the joint venture and the percentage of
ownership the firm has in the joint venture.

ITEM Principal Individual

. Name

. Position

. Years in Construction

o0 |m| >

. Current Primary Responsibility

ITEM Principal Individual

Name

. Position

. Years in Construction

o|lo|w|>

. Current Primary Responsibility

ITEM Principal Individual

. Name

. Years in Construction

A
B. Position
C
D

. Current Primary Responsibility

ITEM Principal Individual

A. Name

B. Position

C. Years in Construction

D. Current Primary Responsibility

Person who will be in direct charge of work if your company is awarded this Contract:

ITEM PERSON IN DIRECT CHARGE

. Name

. Position

A
B
C. Years in Position
D

. Largest Project Supervised -$

E. Largest number of employees ever supervised
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@ Portland SECTION VI — ATTACHMENTS
College-
9 Rock Creek B7 Chemistry Labs CM/GC

ATTACHMENT F - PROPOSER REFERENCE FORM

PROPOSER REFERENCE FORM FOR

(Insert Name of Proposer)

Check One: 0 owner [ Architect [ Subcontractor 0 other

Proposer shall provide seven (7) references and shall use a separate copy of this form for each reference.

Date(s) Work Performed:

Name(s) of Project(s):

Value of Project(s): $

Name of Company:

Address:

Contact Name:

Telephone:

Email:

Method: Subjective Evaluation

Each reference may be checked for, but not limited to, adherence to contract terms and conditions, timelines,
quality standards, overall customer service, project being of similar size, scope and complexity.
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ATTACHMENT G - PRICE SCHEDULE

Please fill out completely with your proposed fees and compensation for the following items:

Item

Percentage
(%)*

Estimated

Construction Cost | EXtended Cost ()

Phase 1 — Preconstruction Services

%

$3,000,000.00 S

Phase 2 — Construction Services — CM/GC Fee

%

$3,000,000.00 S

Warranty Bond

%

$3,000,000.00 S

Performance & Payment Bonds

%

$3,000,000.00 S

TOTAL= | S

Should an OCIP not be in place, please provide the insurance rate to be used:

*This percentage is to be multiplied by the Estimated Construction Costs for the project.
Construction Costs = General Conditions Work Cost + Direct Cost of the Work (“GC/DC” Costs).
$3,000,000.00 will be used for the Construction Costs for proposal evaluation purposes.

Signature:

Date:

Name (print):

Title (print):
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ATTACHMENT G - continued

PHASE | - PRECONSTRUCTION STAFF HOURLY RATES

Staff Member Name / Classification Hourly Rate Estimated # of Hours

Proposer’s Initials:
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ATTACHMENT H — COST RESPONSIBILITY MATRIX

~ ~~~ Cost Responsibility Matrix follows ~~ ~~
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Description of Services

SECTION VI — ATTACHMENTS
Solicitation No: P&CC25-074-RFP
Rock Creek B7 Chemistry Labs CM/GC
ATTACHMENT H - continued

COST RESPONSIBILITY MATRIX

Pre-
Construction

General
Conditions
Work Cost

Direct Cost
of the
Work

Change
Orders

GMP
Contingency

Owner/
Other
Cost

"SOW'" Services outlined in the RFP

Value Engineering, Cost Estimating &
Target Value for design development and
construction document project phases

Program Validation of Basis of Design -
scope of work and target cost

Schedule, logistics and relocation services
planning

Constructability reviews

BIM management plan support and
coordination with A/E

Non-destructive site investigations and
constructability reviews

Subcontractor planning and procurement
development

All Precon Services leading up to GMP

Meetings during planning and design
phase through GMP

Destructive testing

Contractor - Key Personnel including but not limited to:

Senior Project Manager / Project Director

Project Executive (for project specific time
only)

Project Manager

Superintendence/Coordination

Project Engineer(s)

Field Engineer(s)

MEP & CxA Coordinator(s)

Project Coordinator(s)

LEED Coordinator

BIM Coordinator

Project Administrative support and project
assistance

13JAN23CMGCRFP
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SECTION VI — ATTACHMENTS
Solicitation No: P&CC25-074-RFP
Rock Creek B7 Chemistry Labs CM/GC
ATTACHMENT H - continued

COST RESPONSIBILITY MATRIX

13JAN23CMGCRFP

o . Pre- Gen.e.ral Direct Cost Change GMP Owner/
Description of Services Construction Conditions of the Orders Contingenc Other
Work Cost Work gency Cost

Intern(s) X
Scheduler during construction X
Labor burden and Payroll taxes and fringes X
Cost Engineer / Jobsite Accounting X
Vehicle for Contractor Project Manager X
and/or Superintendent
Project Document control coordinator X
Other costs for the Contractor's key

. e X
personnel as identified in the Contract
Meetings and Tours X
Planning and Layout coordination X
Contractor personnel Computers / X
software
Costs associated with managing & X
coordinating COBID programs
Coordination for obtaining AHJ, and X
Owner approvals
Partnering Sessions during design and
Construction as part a Collaborative X
Project Delivery
CPM Schedule Development and X
coordination
Electronic documentation X
Development and implementation of BIM X
management plan "BMP"
Development of Operation and
Maintenance Manuals and BIM turn over X
package
Development of Warranties and Bonds X
Manuals
Operating Instructions and Facilities X
Training
Subcontracting process costs X
Coordinate and obtain permits X
Trade permit application forms and X
arranging for inspections
Coordinate obtaining the permits X
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COST RESPONSIBILITY MATRIX

o . Pre- Gen.e.ral Direct Cost Change GMP Owner/
Description of Services Construction Conditions of the Orders Contingenc Other
Work Cost Work gency Cost
Commissioning Coordination for MEP and X
Building Envelope
Traffic control plan and site logistics X
planning
Construction Contingency (Coordination X
of Construction Documents and Work)
Items covered by Fee Percentage: Bonds and Insurance (Refer to Price Schedule - Exhibit G)
Performance & Payment Bond, Insurance X
Acceptance of Bonds & Insurance X
Premium adjustment for bonds X
Builders Risk Insurance X

Items covered by Fee Percentage: CM/GC F

ee: Contractor's

home office Overhead & Profit (Refer to Price Schedule - Exhibit G)

Principal in Charge X
Corporate Accounting X
Corporate Software X
Corporate Safety office and safety X
program

Main Office Administration X
Corporate IT Director and Corporate IT

support & Enterprise PMIS, Scheduling X
and Accounting Software

Legal X
Main Office Payroll processing costs X
Main Office Fringe/ Bonus Costs X
Corporate Overhead and profit X
Percent fee on changes X
Contractor Markup - Home office X
Overhead and Profit

Vehicle costs other than those identified

as General Conditions Cost of Work

Other costs as outlined in the Contact X

Other Costs

Changes in Laws

13JAN23CMGCRFP
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SECTION VI — ATTACHMENTS
Solicitation No: P&CC25-074-RFP
Rock Creek B7 Chemistry Labs CM/GC
ATTACHMENT H - continued

COST RESPONSIBILITY MATRIX

o . Pre- Gen.e.ral Direct Cost Change GMP Owner/
Description of Services Construction Conditions of the Orders Contingenc Other
Work Cost Work gency Cost
Underground Facilities / Differing Site
. . X
Conditions not shown or indicated
Authorized changes in the Work X X
Allowance reduction X
Changes to subcontractor costs X X
Actual cost of building permit X
Coordination of Owner contracts X
Owner Consultants X
Soils Report, Geotechnical Engineering X
Owner's Responsibilities X
Independent testing laboratory & Special X
Inspections
3rd party Building Envelope X
Commissioning Agent
3rd party Commissioning Agent:
(Mechanical, Electrical, Plumbing,
. X

Low Voltage /security)
Subcontractor work & Trade partners X
Self-Performance by DB X
Bid Package Allowances X
Bid Document Reproduction Costs X
Advertising for Subcontract Bid Packages X
Subcontractor Bonding / SubGuard (only if

. X
no OCIP in place)
Copies of documents & blueprints X
Reference Points X
Builders Risk Insurance Deductible X
Survey and layout labor X
Licensed Survey X
Services, Materials, and Equipment X
Patent fees and royalties X
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ATTACHMENT H - continued

COST RESPONSIBILITY MATRIX

13JAN23CMGCRFP

o . Pre- Gen.e.ral Direct Cost Change GMP Owner/
Description of Services Construction Conditions of the Orders Contingenc Other
Work Cost Work gency Cost
Actual cost of trade permits X
Charges and inspection fees related to the
permits necessary for the prosecution of X
the Work
Removal of debris during performance of X
work
Site Safety and protection X
Safety equipment, first aid supplies X
Temporary provisions X
Safety representative and site safety staff X
Extended equipment warranties X
Delegation of professional design services X
to CM/GC Trade Partners
Cutting, fitting, and patching X
Actual rental costs X
Transportation, loading, unloading, X
assembly, dismantling, and removal
Allowances X
Tests and inspection by Contractor X
Uncovering work X
Correction or removal of defective work X
due to Contractor Negligence
Additional copies of the Contract
Documents, blue printing and X
reprographics
Project Photographs X
Additional staging space X
Insurance and bond for stored materials X
General cleaning / housekeeping X
Cleaning required for specific trades X
Final cleaning X
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ATTACHMENT J - SMALL BUSINESS DEVELOPMENT PROGRAM

Small Business Development Program

In furtherance of Portland Community College’s (PCC) commitment to the promotion of small
businesses and business capacity-building, Small Business Development Program (“SBD Program”)
identifies specific requirements that contractors with whom PCC does business and to whom the SBD
Program applies (each a “Recipient”) must meet to comply with its contractual obligations. The goal of
the SBD Program is to improve outcomes for local, emerging small businesses (ESB) and support the
growth of construction firms owned by people that are considered ‘disadvantaged’ (DBE) by the State of
Oregon or the State of Washington’s certifying bodies (COBID and MWESB/DV) as outlined in the 2023
State of Oregon Disparity Study.

The SBD Program applies when a PCC Construction Contract has hard construction costs greater than
$200,000, or a subcontract of $100,000.

PCC recognizes designations by the following certifying bodies to determine whether a business qualifies
as “certified”, “small”, “emerging”, and veteran-owned, and thereby be recorded as counting toward
project utilization of small subcontracting businesses.

1) State of Oregon’s Certification Office for Business Inclusion and Diversity (“COBID”)

2) State of Washington’s Office of Minority and Women’s Business Enterprises (“OMWBE”)
3) The Small Business Administration

4) The Western Regional Minority Supplier Development Council

5) SBA's Women-Owned Small Business (WOSB)

6) VetCert

“Certified Firms” refers to firms that are certified by COBID, OMWABE, SBA, WRMSDC, or WOSB. Only
these certifications will count toward PCC’s SBD Program objectives

PROGRAM APPLICABILITY

These Specifications apply to the construction project described in the Contract (the “Project”),
including construction-related professional services, such as design and engineering, associated with the
Project.

The Recipient must see to it that applicable requirements in these Specifications are passed through to
its contractor and subcontractors and ensure that all contractors / subcontractors comply with these
Specifications and thereby enable Recipient to comply with the SBD Program.

PROGRAM GOALS

The goal of the SBD Program is to ensure PCC projects provide meaningful professional, supplier, and
construction contracting opportunities for Certified Firms. The SBD Program’s goal is to maximize the
utilization of local, small businesses and identify opportunities to build the capacity of those firms
through innovative partnering, teaming, mentorship and the expansion of access and opportunity. It is
required that the Prime document all efforts to outreach to small businesses as outlined in the College’s
Good Faith Effort process.

PCC strongly encourages Recipients to promote and utilize Certified Firms for all divisions of work.


https://www.oregon.gov/das/Docs/2023%20State%20of%20Oregon%20Disparity%20Study%20Final%20Report_November%2016%202023.pdf
https://www.oregon.gov/das/Docs/2023%20State%20of%20Oregon%20Disparity%20Study%20Final%20Report_November%2016%202023.pdf
https://oregon4biz.diversitysoftware.com/FrontEnd/SearchCertifiedDirectory.asp?XID=2315&TN=oregon4biz
https://omwbe.wa.gov/directory-certified-firms
https://certify.sba.gov/
https://wrmsdc.org/
https://wosb.certify.sba.gov/
https://wosb.certify.sba.gov/
https://veterans.certify.sba.gov/

STANDARDS OF COMPLIANCE

Recipients shall document all good faith efforts taken to contract with Certified Firms. If a prime
contractor/ subcontractor/ consultant thereof, has difficulty in achieving SBD Program outreach and
utilization goals, it is such Recipient’s and prime contractor’s /subcontractor/consultant’s obligation to
immediately notify PCC and seek support.

The following tasks are minimum reasonable and necessary steps to comply with SBD Program
objectives:

a. Recipients shall attend an initial kickoff meeting with PCC staff that includes the Equity Manager
and Project Manager prior to the release of any solicitations/subcontracting opportunities.

b. Recipient shall provide the following at the initial meeting:
® Project Description
® Project Design/Construction Schedule
e Professional Services Team List (A/E, Survey etc.)
e List of subcontracting opportunities

c. The purposes of the initial meeting are:

e To answer questions the Recipient may have regarding compliance with SBD Program
and PCC’s contracting access investment

e For the Recipient to present a Utilization Plan for how the contractor will meet PCC’s
contracting access initiative

® For the Recipient and PCC to agree that the approach presented will provide adequate
opportunity for Certified Firms to achieve the objectives outlined in the SBD Program

® For the PCC Compliance Team to outline Compliance Reporting Requirements (see
below re: reporting)

e To explain how the project’s utilization data is reported monthly and displayed on PCC'’s
website

If Hard Construction Costs are $1,000,000 or more, the Recipient and its prime contractor shall
attend an additional meeting with PCC’s Compliance team and to review the scopes of work and
determine a potential Outreach Plan at the earliest possible time, and no later than two (2)
months before bidding on construction contracts and the Project begins.

Outreach Methods- Additional Recipients, with and through their prime contractor, shall
conduct outreach so that Certified Firms have at least fifteen (15) business days after the
conclusion of such outreach to respond to any bidding deadlines and be considered for
construction contracts on the Project. Any changes to this schedule must be approved by PCC.

Recipients, with and through their prime contractor, consultant are encouraged to engage in
additional outreach methods to ensure maximum participation by Certified Firms, including but
not limited to:

i Working with PCC Trade Partners (listed below) to develop an outreach plan
ii. Hold Outreach events at Trade Partner Organizations meetings or spaces.



REPORTING REQUIREMENTS

SBD Program applicable projects are subject to compliance reporting requirements. Recipients
are required to provide all contract compliance-related data electronically through PCC's
tracking tool by the 5™ of each month. All parties identified are responsible for responding to
any instructions or requests for information from PCC’s Compliance Team. Recipients, with and
through their prime contractor, consultant are responsible for ensuring all
subcontractors/subconsultants have completed all requested items and that their contact
information is accurate and up to date.

Information related to contractor/ consultant access of the system will be provided to a
designated point of contact upon notification.

Monthly Reporting Recipients, or any prime contractor thereof, shall submit records of
subcontractor/ subconsultant payments by the 5th day of each month once work has
commenced. The Prime firm is responsible for reporting participation of lower tier subs.

SUBCONTRACTOR CHANGES

If any subcontractor/subconsultant is added or replaced after the Utilization Plan is submitted,
the Recipient, and any prime contractor/ consultant thereof, shall make good faith efforts to
solicit bids from Certified Firms for the work to be performed.

A Recipient, or any prime contractor/ consultant thereof, shall not add, delete, or replace any
subcontractor without prior written consent from PCC.

All subcontractor/subconsultant changes/requests shall be made in PCC’s monthly tracking form
and will include supporting documentation of the foregoing prior to making any changes.

GOOD FAITH DOCUMENTATION OF SUBCONTRACTOR BIDS RECEIVED LOG:

If subcontractor tracking indicates that program Good Faith Efforts have not been met, the
Recipient shall provide upon request, additional documentation demonstrating adherence to
the Utilization Plan and all outreach associated with adherence to the Utilization Plan.

REVIEW OF RECORDS
These records are covered by the Audit Expectations contained in the RFP.

CONTACTS AND RESOURCES
e Workforce and Contracting Equity Manager: Amy.JamesNeel@pcc.edu
e Contracting Reporting Support: janaya.bjornstrom@pcc.edu

Partnering Organizations
e COBID- Certification Office for Business Inclusion and Diversity
OWMBE- https://omwbe.wa.gov/directory-certified-firms
SBA — https://www.sba.gov/
WOSB - https://wosb.certify.sba.gov/
Northwest Mountain Supplier Diversity Council https://www.nwmmsdc.org/



mailto:Amy.JamesNeel@pcc.edu
mailto:janaya.bjornstrom@pcc.edu
https://oregon4biz.diversitysoftware.com/FrontEnd/SearchCertifiedDirectory.asp?XID=2315&TN=oregon4biz
https://omwbe.wa.gov/directory-certified-firms
https://www.sba.gov/
https://wosb.certify.sba.gov/
https://www.nwmmsdc.org/

PBDG-Professional Business Development Group http://pbdgweb.com/
NAMC-National Association of Minority Contractors of Oregon http://namc-
oregon.org/

Latino Built https://latinobuilt.org

OAME-Oregon Association of Minority Entrepreneurs https://oame.org/

SBA Veteran Small Business Certification (VetCert) https://veterans.certify.sba.gov/



http://pbdgweb.com/
about:blank
about:blank
https://latinobuilt.org/
https://oame.org/
https://veterans.certify.sba.gov/
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ATTACHMENT K - WORKFORCE TRAINING & HIRING PROGRAM

PORTLAND COMMUNITY COLLEGE
WORKFORCE TRAINING & HIRING PROGRAM

Planning & Capital Construction acknowledges the economic impact of bond-funded construction
projects on craftworker development within the college district. In response to workforce shortages
outlined in the 2024 Workforce Market Study commissioned by the Interstate Bridge Replacement
Project Program, the college is committed to promoting fair access to trade careers and works diligently
to ensure craftworker access, opportunity, development, and retention on all construction projects.

Portland Community College’s (PCC) Workforce Training and Hiring Program (the “Program”) applies to
all PCC construction contracts of 200,000 or more and subcontracts with labor costs of $50,000 or
more. ‘PCC Project’ is defined as projects that have contracts of $200,000 or more.

It is the Contractor’s responsibility to read and fully understand this section of the bid specifications and
to comply with all provisions of the program. Contractors and subcontractors shall include in their bid all
costs associated with complying with the Workforce Program.

The prime contractor and all applicable subcontractors are required to report monthly workforce
utilization data electronically in LCP Tracker, a web-based software tool. The prime contractor is
responsible for ensuring all subcontractors have completed monthly workforce reporting and submitted
Workforce Plans prior to mobilizing to the project. Information related to contractor access to LCP will
be provided to a designated point of contact at a Workforce/Contracting Access Onboarding prior to
start of construction.

CHECKLIST
For Contracts of $200,000 or More and Subcontracts of 550,000 or more in labor costs, Contractors Must:

1. Submit a Workforce Plan to the Jobsite Culture Coordinator Angela D’Esposito at
angela.desposito@pcc.edu prior to mobilizing to the construction site to perform work. The Workforce Plan
must detail the contractor’s approach and strategies to achieve the targeted workforce development
objectives established by PCC.

2. Before starting work on this project, confirm that all contractors and subcontractors are a Registered
Training Agent with the Bureau of Labor and Industries (BOLI), Apprenticeship & Training Division. Those
needing to register as a training agent should contact BOLI (971-673-0760) for information and must do so
prior to starting work.

3. Ensure that a minimum of 20% of labor hours in each apprenticeable trade, by contractor are worked by
registered apprentices. Contractors must fulfill the 20% apprenticeship requirement without exceeding the
apprentice ratios approved by the applicable apprenticeship program, if working in excess of 300 hours in any
given trade.

4. Work diligently to achieve a statistically representative balance of workers by closely following each
Workforce Plan. If monthly workforce reports demonstrate a statistical imbalance as compared to
craftworker availability, PCC’s Workforce and Contracting Equity Manager and the contracting teams will
develop a support plan.

5. Maintain written documentation of all requests for workers from the unions, apprenticeship programs,
pre-apprenticeship programs and community organizations, particularly requests made to ensure statistical
representation of workers on PCC construction projects.


mailto:angela.desposito@pcc.edu

6. Submit workforce reporting in LCP Tracker no later than the 5t of each month.

7. As recipients of College funds, you have entered into legally enforceable agreements and are obligated to
comply fully with all applicable Federal and State laws and regulations including the US Constitution,
applicable rules, and public policy requirements, including, among others, those protecting free speech and
religious liberty and those prohibiting hiring discrimination. The Equal Protection principles of the
Constitution prohibit State entities from discriminating on the basis of protected characteristics including
race, color, national origin, sex or religion.

For additional information or questions regarding LCP Tracker, please contact PCC’'s Workforce and
Contracting Equity Manager: Amy.JamesNeel@pcc.edu

WORKFORCE TRAINING AND HIRING PROGRAM

I. PURPOSE

A. General Program Description

Portland Community College (PCC) Planning and Capital Construction Office is committed to maximizing
the utilization of registered apprentices and bolstering their advancement and retention in the skilled
trades. PCC prioritizes doing business with contractors whose hiring practices and jobsite culture
initiatives ensure fair and representative access by craftworkers within PCC’s District.

The Workforce Training & Hiring Program (“The Program") is administered for PCC, by The Office of
Planning and Capital Construction. The Program applies to all Public Improvement contracts at or above
$200,000 and to each subcontractor having a subcontract of $50,000 or more in labor costs on the
project. The Contractor and all Subcontractors are encouraged to fulfill the program requirements even
if their contracts are less than this amount.

Contractors shall make meaningful and demonstrable efforts to ensure the prioritization of workforce
development and reflects representative availability within the PCC District by recruiting, training,
supporting, and retaining apprentices as part of core crews. This portion of the Contract establishes
requirements regarding recruitment, training, employment, and retention.

For purposes of the Workforce Program specifications, the following definitions shall apply:

® The “Contract” shall mean the contract awarded as a result of these bid specifications.

® “Prime” shall mean the Prime contractor to whom a contract is awarded

e "Contractor" shall mean the Prime Contractor to whom a Contract is awarded, and any
subcontractors with subcontracts of $50,000 or more in labor costs.

® “Subcontractor” shall mean the contractor to whom a Contract is awarded by the Prime

e "Owner" shall mean the agency that awarded the Contract or leveraged public involvement in
the project through a loan or development agreement.

e The “project” shall include all work performed pursuant to the Contract.

® A Public Improvement Project is one that meets the definitions in ORS 279A.010

B. Organization of Program Requirements

The Workforce Program specifications are divided into several parts.

Section Il - refers to the action the Contractor must take in order to be eligible for award of a contract.
Section Ill - lists the actions that must be taken by the Contractor to meet contractual obligations.



mailto:Amy.JamesNeel@pcc.edu

Section IV - refers to remedies available to the Owner if a Contractor fails to meet the requirements of
the Workforce Program specifications.

Section V - refers to the Owner's ability to monitor compliance with the Workforce Program
specification by examination of Contractor records.

Il. ACTIONS REQUIRED PRIOR TO BEGINNING THE PROJECT

The Contractor shall thoroughly read this Workforce Program specification and commit to perform all
requirements described herein. The Contractor shall submit, before start of construction, a Workforce
Plan, which demonstrates how the workforce on this project will fulfill all program requirements,
including the representative utilization of apprentices and the requirement that 20% of hours worked by
contractor, by trade be worked by registered apprentices.

l1l. ACTIONS REQUIRED TO SATISFY CONTRACTUAL OBLIGATIONS

A. The Contractor must take meaningful and demonstratable action to employ a workforce that is
reasonably consistent with the representative availability of workers in the city of Portland and
Multnomah County. This requirement is in addition to any other requirement of this portion of the
Contract.

1. The PRIME and its subcontractors with subcontracts of $50,000 or more in labor costs, at any tier
level, shall strive to achieve representative workforce utilization objectives outlined above.

2. Provide written documentation of efforts to recruit workers. Contractors must follow the process for
hiring, requesting, recruiting or replacing workers described in Section Ill, subsection F. This process is
considered by PCC to be the minimum effort to recruit a proportionate and representative workforce.

3. The failure by a union with whom the Contractor has a collective bargaining agreement to refer
specific apprentices shall not excuse the Contractor or subcontractor’s obligations under this section of
the specifications. Your Workforce Plan shall include a contingency for recruiting craftworkers in the
event that apprenticeship dispatch fails to refer workers. This could be relationships with BOLI-certified
pre-apprenticeship programs, WorkSystems or “helper” roles such as material handlers, oilers, etc.

B. Ensure Compliance by Certain Subcontractors

1. The PRIME shall ensure that each subcontractor having a subcontract of $50,000 or more in labor
costs, at any tier, shall comply with all of the provisions of the Workforce Program specifications.
Contractors shall include in their price all costs associated with this requirement. No change order will
be executed in order for the PRIME to comply with the Workforce Program specifications.

2. The PRIME shall provide a copy of this Workforce Program specification to all subcontractors with
contracts of $50,000 or more in labor costs executed for the project.

C. Register as a Training Agent

The PRIME shall register with BOLI as a Training Agent and ensure that all subcontractors who have
contracts in the amount of $50,000 or more are registered as Training Agents, prior to beginning work.
Registration as a Training Agent in a specific trade is not required if there are no training opportunities in
that trade on the project, based on the maximum ratio allowed by BOLI. A formal exemption must be
requested and approved by the Owner in writing prior to start of work (see below #3).



1. Training programs approved by and registered with BOLI may be used to fulfill training requirements
under the Workforce Program specifications. Other training alternatives must be approved by PCC’s
Workforce and Contracting Equity Manager.

2. Training is intended to be primarily on-the-job training in apprenticeable crafts, and does not include
classifications such as timekeeper, office engineer, estimator, bookkeeper, clerk/typist, fire fighter, or
secretary. Hours performed in crafts, which are not apprenticeable occupations, are exempt from the
training requirements.

3. Exemptions to the training requirements must be approved by the Owner in writing prior to starting
work on the project. Written requests for exemptions related to the training requirements will be
considered by the Owner only for extreme circumstances during the course of the project and must be
approved in writing. All requests to exempt all or any portion of the work on a project shall be submitted
to the Owner 14 calendar days before any work on the project begins. All exemptions must be approved
by the Workforce and Contracting Equity Manager: Amy.JamesNeel@pcc.edu

D. Submit Documentation

The PRIME shall submit documentation regarding the following subjects to the Owner. The Owner's
failure to object to documentation submitted by the PRIME or subcontractor shall not relieve them of
the requirements of the Workforce Program specifications.

1. Training Agent Status

The PRIME and all subcontractors subject to the Program must submit proof to PCC’s Workforce and
Contracting Equity Manager that they are registered Training Agents with BOLI prior to beginning any
work on the project.

2. Subcontractor Workforce Information

A Workforce Plan must be submitted for each subcontractor with a contract of $50,000 or more, prior to
submission of their first payroll report, or within 5 calendar days after the execution of the applicable
subcontract, whichever occurs first. Work by a subcontractor shall not begin prior to submission of such
documentation.

3. Workforce Reporting after Work Begins

Payroll Reports must be submitted by the PRIME and any subcontractor having a subcontract of $50,000
in labor costs or more, via LCP Tracker, no later than the 5™ of each month and will be used to track
adherence to PCC’s apprentice requirements. All hours subject to prevailing wage rates on public
projects, shall be reported.

E. Use of Apprentices

The PRIME shall:

1. Ensure that a minimum of 20% of labor hours in each apprenticeable trade performed on the

project by the PRIME, and subcontractors with subcontracts of $50,000 or more in labor costs, are
worked by state registered apprentices throughout the duration of the project. The PRIME and
subcontractors shall fulfill the 20% apprenticeship requirement without exceeding the apprentice ratios
approved by the applicable apprenticeship program, if working in excess of 300 hours in any given trade.

2. Pay all apprentices the wages required by any applicable collective bargaining contract or pursuant to
state or federal law and regulations.


http://Amy.JamesNeel@pcc.edu

3. Not use workers previously employed at journey-level or those who have successfully completed a
training course leading to journey-level status to satisfy the requirements of these provisions.

4. Notify the Workforce Equity Manager when an apprentice is hired for this project through LCP
Tracker. All apprentices will be approved prior to dispatch to site.

5. Count apprentice hours as follows:

(a) Hours worked on the project by apprentices enrolled in state-approved apprenticeship programs. If
the Contractor is unable to fulfill its 20% requirement and has reached out to their JATC to address the
deficit without success, then the Contractor may also use methods (b) and (c) below.

(b) Hours worked on the project by apprentices who are required to be away from the job site for
related program training during the course of the project, but only if the apprentice is rehired by the
same employer after completion of training; and

(c) Hours worked on the project by graduates of state-registered apprenticeship programs, provided
that such hours are worked within the 12-month period following the apprentice’s completion date.

F. Hiring, Requesting, Recruiting or Replacing Workers
Contractors must follow all of these steps when hiring, requesting, recruiting or replacing workers:
For Apprentices:
1. Contact the appropriate apprenticeship program or dispatch center to request apprentices who
are enrolled in the apprenticeship program using the worker request form or process.

2. Request specific apprentices from the apprenticeship program if such an action will remedy
disproportionate representation in the Contractor’s workforce.

3. If the apprenticeship program is unable to supply an apprentice and if the program is open for
applications or allows direct entry from the Oregon Employment Division, make reasonable and
necessary efforts to recruit apprentice applicants from WorkSource at the Oregon Employment
Department, or a State-certified Pre-Apprenticeship Training Program, or other trades-
preparatory program and seek to enroll them/sponsor them into an apprenticeship program.

For All Workers:

1. Make meaningful and earnest efforts to employ a workforce proportionately representative of
available workers in the PCC district. Contractors are notified that direct hiring of employees (such as
"walk-ons") without providing notification of that job opportunity may not be sufficient to establish the
Contractor’s efforts to satisfy proportional worker availability; and

2. Document employment efforts. Use the Worker Request Form to keep a written record of requests
to:
a. Union halls for signatory contractors;
b. Union or open shop apprenticeship programs;
c. The Oregon Employment Department. Go to: www.imatchskills.org or call 503-257-HIRE;
d. State-registered pre-apprenticeship programs:
http://www.oregon.gov/BOLI/ATD/pages/a_ag_partners.aspx



4. Documentation will be requested by the Owner, if a Contractor is not following their Workforce
Plan or fulfilling the requirements workforce hiring and training program, if it appears that the
Contractor has not made reasonable and necessary efforts. When requested, the Contractor
shall provide that documentation to the Contract Compliance Specialist within 7 calendar days.

G. The contractor shall ensure that the earnest implementation of a required Respectful Worksite
Program as outlined in ATTACHMENT L as an extension of the Workforce Training and Hiring Program,
as the retention of all craftworkers through civility, leadership development, skills advancement and
opportunity remain a primary priority of the College.

NOTE: Contractors may contact the Workforce and Contracting Equity Manager for assistance related
to any of the above issues.
RESOURCES:

For information about State-Approved Pre-Apprenticeship
Programs:https://www.oregon.gov/boli/apprenticeship/Pages/pre-apprenticeship-programs.aspx

For information on State-Approved Apprenticeship Programs:
https://www.oregon.gov/boli/apprenticeship/Pages/apprenticeship-opportunities.aspx

If you have questions after reading the information contained herein and visiting the resources above,
please contact PCC’'s Workforce and Contracting Equity Manager, Amy.JamesNeel@pcc.edu


https://www.oregon.gov/boli/apprenticeship/Pages/pre-apprenticeship-programs.aspx
https://www.oregon.gov/boli/apprenticeship/Pages/apprenticeship-opportunities.aspx
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ATTACHMENT L - RESPECTFUL WORKPLACE PROGRAM REQUIREMENTS

PORTLAND COMMUNITY COLLEGE
RESPECTFUL WORKPLACE PROGRAM REQUIREMENTS

The Contractor shall take all necessary and reasonable steps to ensure that all workers have the
opportunity to fully participate on PCC construction projects and to develop skills in their respective
trade, free from behaviors rooted in hostility, racism, sexism or homophobia, such as exclusion, bullying,
harassment or hazing by implementing an approved Respectful Workplace Program (RWP) on the
project. All costs associated with your firm’s implementation of a RWP should be included in your fee.

A Respectful Workplace is defined as a worksite that is appropriate, productive, safe, and free from
behaviors that may undermine workers’ job performance, physical safety, psychological safety,
productivity, inclusion, retention, the equitable access to meaningful work, and/or efficiency. A person
violates a Respectful Workplace when the person exhibits behaviors that a reasonable person should
have known would cause a worker to be humiliated, intimidated, or otherwise treated in an
inappropriate, unprofessional, discriminatory, disrespectful, exclusionary, or differential manner. Intent
of the person who exhibits such a behavior is not relevant to the behavior’s effect.

Respectful Workplace Program (RWP)

The Contractor shall plan and implement an approved Respectful Workplace Program (RWP) on the
project which meets or exceeds the criteria outlined in the Respectful Workplace Program Model
Review Committee Recommendations such as Green Dot for Trades, RISE Up, or an approved
equivalent. Maintaining and managing a RWP is the Contractor’s responsibility and includes onboarding
every onsite worker and contractor performing work to the site’s RWP. Subcontracts must include the
requirement to participate in the Contractor’s RWP. Much like onsite safety programs, Respectful
Workplace Programs are continual and require ongoing messaging and engagement to build awareness
and adherence. Additionally, like safety training, the RWP rollout must be managed by individuals or
organizations with demonstrated content expertise.

An approved Respectful Workplace Program must contain but not be limited to the following
attributes:

1) Provides evidence-based training for Executives, Managers, Supervisors, Foremen, major project
stakeholders and other site leaders promoting awareness of the prevalence and harms of
disrespectful behavior on the job site, prior to the start of construction or performing work
onsite.

2) Mandatory onboarding for all every worker, subcontractor, subcontractor employee and any
vendor performing onsite work, prior to their participation on the project, that measurably
increases their knowledge of:

* the types of disrespectful behaviors that will not be permitted (by company policy,
government regulation, contract, and/or other applicable dictates) on the job site

* the process for reporting an incident

* the consequences of perpetrating harmful behavior including the threat of retaliation for
reporting

* how workers should act to counter disrespectful behavior in constructive ways that
maintains health, safety and productivity on the job site


https://riseup4equity.org/wp-content/uploads/2021/03/Respectful-Workplace-Review-Committee-Recommendations-Report.pdf
https://riseup4equity.org/wp-content/uploads/2021/03/Respectful-Workplace-Review-Committee-Recommendations-Report.pdf
https://alteristic.org/services/green-dot/
https://riseup4equity.org/

+ how site leadership will act promptly and appropriately respond to reported and observed
incidents of disrespectful behavior on the job site

3) Reinforces positive jobsite culture education over the duration of the project with evidence-
based prevention and bystander intervention training equivalent to Green Dot for the Trades or
RISE Up through regularly scheduled ‘tool box talks’ and other jobsite trainings that reinforce
positive jobsite culture

4) RWP program information posted throughout the jobsite regarding how to report incidents and
the consequences for violating harassment policy including but not limited to retaliation for
reporting incidents

5) Daily jobsite scanning, removal and investigation of any and all symbols of hostility, bullying,
racism and sexism or degrading graffiti written on or attached to any location within the jobsite
prior to start of work day.

Incident Reporting process should include but not be limited to:

e Third party provided hotline or other resource on the jobsite for anonymous reporting of
incidents

e Clear protocols for supervisory personnel to immediately report incidents

e Clear protocols for communication of incidents up the chain of command for all entities
including but not limited to Owner

e Clear protocols to appropriately report any unlawful incidents to the relevant law enforcement
and hate crime entities

Post-Incident Management and Resolution Process should include but not be limited to:

e Reporting of incident to law enforcement entity or entities if applicable

e Immediate and on-going follow up with reporting individuals and/or victims conducted by
qualified individuals

e Immediate investigation by qualified, designated, independent individuals

® Jobsite-wide safety meeting with all onsite parties outlining the incident and how it violated
policy

® Prevention of retaliation against reporters/victims including but not limited to removal of
individuals from the site if applicable

e Additional training on anti-hostility, anti-bullying, anti-racism/anti-bias conducted by outside
experts

® Other measures as determined by Owner and Prime contractor to address harmful jobsite
culture

Respectful Workplace Evaluation Requirements


https://alteristic.org/services/green-dot/
https://riseup4equity.org/

Contractor shall promptly provide all information requested by researchers designated by PCC including
access to records and opportunities to communicate with employees without interference to evaluate
the effectiveness of the required RWP.

Owner’s RWP Monitoring Activities

PCC may monitor work to ascertain whether a risk or circumstance exists that may merit a remedy.
Monitoring may include proactive observations of the work, interviews of individuals familiar with the
work, collection of data that may evidence disparities, investigation of complaints by an individual
familiar with the work, or collection of other evidence. If risks or circumstances that may merit a remedy
are discovered, PCC will notify and collaborate with the Contractor to discuss appropriate remedies, and
may likewise notify Subcontractors and appropriate unions when necessary for the resolution of the
situation, except when unusual circumstances require confidentiality. PCC may also require other
remedies if PCC regards the situation as urgent, of potential harm, or without timely resolution.
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ATTACHMENT M - GOOD FAITH EFFORTS GUIDANCE

PORTLAND COMMUNITY COLLEGE
Good Faith Efforts Guidance

The following is a list of the types of actions that may be considered good faith efforts. It
is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases,
however please check all that apply in this instance. Provide documentation for ALL
instances selected.

The term small business refers to firms certified as Disadvantaged, Minority-owned,
Woman-owned or Emerging Small business by the State of Oregon’s Office of Minority,
Women and emerging small business or the Washington State Office of Minority &
Women'’s Business Enterprises, SBA, WRMSDC, or WOSB. In the case of a federally
funded solicitation with a DBE goal stated, the term small business shall refer to a small
business certified as Disadvantaged Business Enterprise by the above referenced
certification offices.

Portland Community College — Good Faith Effort (GFE) Checklist
For Construction and Architecture/Engineering (A/E) Contracts

Effort Type Description

e Pre-Bid Attend pre-bid meetings and outreach sessions hosted by PCC or

Engagement community partners to identify scopes for small business
inclusion.

e Scoping Small Break project components into economically feasible units
Business suitable for small business participation.
Opportunities

e Targeted Send written invitations to certified firms listed in COBID (OR) and
Outreach OMWBE (WA), The Small Business Administration,The Western

Regional Minority Supplier Development Council, SBA’s Women-
Owned Small Business (WOSB) and VetCert at least 7-10 days
before bid deadlines.

e Directory Use Use COBID and OMWBE directories to identify potential
subcontractors.



Advertising

Follow-Up

Provide
Adequate
Information

Good Faith
Negotiations

Assistance
Offered

Community
Resource
Utilization

Advertise in publications like The Skanner, Portland Observer,
and DJC Oregon.

Follow up on outreach to confirm interest.

Share drawings/specs with interested firms early enough to
participate.

Evaluate bids fairly; document reasons if not selected.

Help with bonding, insurance, or other requirements.

Partner with OAME, NAMC-Oregon, LatinoBuilt, PBDG, etc.



Portland Community College
Community Resources for Good Faith Efforts

Oregon Resources

Washington Resources

Certification Office (OR)

Office of Minority, Women & Emerging Small
Business (OMWESB)
oregon4biz.com/certification

Certification Office (WA)

Office of Minority & Women's Business
Enterprises (OMWBE)

omwbe.wa.gov

Oregon Association of Minority Entrepreneurs
(OAME)

oame.org

Tabor 100
tabor100.0org

NAMC - Oregon Chapter
namc-oregon.org

NAMC — Washington Chapter
hamcwa.com

LatinoBuilt
latinobuilt.org

Latino Civic Alliance
latinocivicalliance.org

Professional Business Development Group
(PBDG)

pbdgweb.com

Washington MBDA Business Center
mbdawashington.com

Business Diversity Institute (BDI)
bdiweb.org

WA State Department of Enterprise Services
— Supplier Diversity
des.wa.gov

Oregon Native American Chamber (ONACC)
onacc.org

United Indians of All Tribes Foundation —
Native Works
unitedindians.org

Asian Pacific American Chamber of
Commerce (APACC-OR)

apacc-or.org

Asian Pacific Islander Community Leadership
Foundation

apiclf.org

Media for Outreach:

The Skanner

Portland Observer

Daily Journal of Commerce
El Hispanic News

Media for Outreach:
NW Asian Weekly
The Seattle Medium

The Small Business Administration

The Western Regional Minority Supplier Development Council

SBA's Women-Owned Small Business (WOSB)

VetCert



http://www.oregon4biz.com/certification
http://omwbe.wa.gov/
http://www.oame.org/
https://www.tabor100.org/
http://namc-oregon.org/
https://www.namcwa.com/
https://latinobuilt.org/
https://latinocivicalliance.org/
https://www.pbdgweb.com/
https://www.mbdawashington.com/
http://www.bdiweb.org/
http://des.wa.gov/
http://www.onacc.org/
https://unitedindians.org/
http://www.apacc-or.org/
https://www.apiclf.org/
https://certify.sba.gov/
https://wrmsdc.org/
https://wosb.certify.sba.gov/
https://veterans.certify.sba.gov/

Portland Community College
Good Faith Effort Contact Log (Template)
Use this log to document outreach for each scope of work intended for small business participation. Attach emails, faxes, call logs, and bid

records.
Project Name: Solicitation #:
Bidder Name: Contact Person:
Scope of Work:
Small Business Certification Date ITB Sent Date of | Contact | Bid Activity (Y/N) REJECTED BIDS
Name Type (COBID | (Fax or Email) | Call Phone
or Equivalent) Number
Wwill | Bid |Bid Bid Amount Reason Not Used
bid rece | used

ived

Instructions: Per PCC’s Good Faith Effort guidance, outreach must include certified firms from recognized agencies such
as COBID (OR), OMWBE (WA), SBA, WRMSDC, WOSB, or VetCert, and include documentation of each contact attempt.
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ATTACHMENT N - WORKFORCE PLAN FORM

Portland Community College
Workforce Plan v2025

Company Name Contract Amount

Federal Tax ID Prime or Sub Contractor?

Project Name

Instructions

1. This form must be completed by the prime and each subcontractor with a contract that
includes labor costs of $50,000 or more.

2. Outline your plan for performing work in a manner that meets PCC’s requirement that 20% of labor
hours be performed by Apprentices by Trade

Who will be responsible for monitoring apprentice and proportional representation of craftworkers
on the project?

Email Address
Job Phone

Name Title

Are you a registered Training Agent?

Areyoua: OUnionShop O Open/Merit Shop O not affiliated with registered apprenticeship

What JATC dispatches apprentices to your firm?

Name Local Phone
Name Local Phone
Name Local Phone
Name Local Phone
Name Local Phone

How do you plan to achieve the objective that 20% of project hours worked by apprentices on this project?




Not including your JATC, please list organizations that you currently have relationships worth, such as BOLI
registered pre-apprenticeship programs or other construction trade pathways resources that will assist you
in connecting with a broad cross-section of craft workers for this project if your JATC's dispatch is unable

to provide the workers you need to meet our objectives.

Program Contact Contact Contact
Name Name Phone Email
Program Contact Contact Contact
Name Name Phone Email
Program Contact Contact Contact
Name Name Phone Email
Program Contact Contact Contact
Name Name Phone Email
List all trades to be used on this project and the total of each worker:
Trade Total # Total # of Total # of Total # # and level Anticipat Estimat
(one trade per line) of Apprentices Female of of New ed Start ed
Journey Workers Minori Hires (i.e. Date Total
Workers ty 1A or 1)) Hours
Workers (all
worker
s
in each

trade)




Please list the apprentices who will work on this project. Compliance Staff must approve all
apprentices on the project.

If no current apprentices, indicate when and how they will be hired:

Name Trade Race Gender Date of STAFF USE ONLY
Hire
Prepared By: Signature: Date:
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Portland

u -
communlty ATTACHMENT O - CLEAN AIR CONSTRUCTION STANDARD

College

Portland Community College

Clean Air Construction Standard

CONSTRUCTION VEHICLES AND EQUIPMENT IDLING AND ENGINE STANDARDS

Description - This section describes idling and engine standards for construction vehicles and
equipment.

The Contractor, its subcontractors, and suppliers shall minimize diesel emissions generated by
Applicable Vehicles and Equipment at all times during performance of the work in accordance with this
section.

The requirements herein apply to all construction activity, vehicles and equipment, as specified.
COBID-certified businesses are exempt from the engine requirements until such time that the
Volkswagen Settlement, Diesel Emissions Reduction Act (DERA), or other grant funds are available to
the Contractor and Subcontractor(s) to offset or reduce the costs of equipment and/or retrofits
needed to comply with the engine requirements, or 2024, whichever is earlier.

Definitions : Applicable Vehicles and Equipment: Any nonroad construction equipment (including,
but not limited to, front-end loaders, excavators, tractors, cranes, and generators) with a diesel
engine over 25 horsepower, and on-road concrete mixers and dump trucks.

1. CARB - California Air Resources Board, a state regulatory agency charged with regulating the
air quality in California.

2. Diesel Particulate Matter - The solid or liquid particles found in the air released through the
exhaust from diesel vehicles/equipment. Exposure to diesel particulate matter increases
the risk of heart attack, stroke, and cardiovascular disease, exacerbates asthma, and can
lead to low-weight and pre-term births. Diesel particulate matter is also a known human
carcinogen as determined by the International Agency for Research on Cancer.

3. COBID - Businesses certified by the State of Oregon Certification Office for Business Inclusion
and Diversity or the Washington State Office of Minority and Women'’s Business
Enterprises.

4. DOC - Diesel oxidation catalyst. A flow-through device designed to reduce harmful diesel
emissions such as carbon monoxide, hydrocarbons, and diesel particulate emissions, with
a diesel particulate matter removal efficiency of at least 20%.

5. DPF - Diesel particulate filter. A device designed to trap diesel particulate matter above a
certain size with a removal efficiency of at least 85%.

6. Emission Control Device - technology added to equipment to reduce harmful emissions;
including DPFs and DOCs.
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7. EPA - U.S. Environmental Protection Agency, a federal regulatory agency charged with
regulating activities that impact the environment.

8. Nonroad - Construction equipment and vehicles that fall under the EPA non-road engine
equipment category, which includes all diesel equipment not intended for highway use.
For the purpose of this standard, these vehicles/equipment include only diesel
construction vehicles/equipment with engines larger than 25 horsepower, which includes
tractors, excavators, dozers, scrapers and other construction vehicles/equipment.

Acronyms:
1.BACT = Best Available Control Technology
2.CAC = Clean Air Construction
3.CAC Program = Clean Air Construction Program, the regional program developed on behalf
of Clean Air Construction participating agencies.

Equipment Registration - Prior to contract execution, the Contractor and all applicable proposed
subcontractors and suppliers shall register all known nonroad construction equipment, concrete
mixers and dump trucks that will be used in the contract in the CAC Compliance Portal.

All additional applicable nonroad equipment, concrete mixers, and dump trucks brought on site shall
be registered in the Portal before being brought on site.

The Contractor will also coordinate with any rental firm to register applicable equipment and
vehicles in the Portal. Details on how to register can be found online at:
(www.portlandoregon.gov/cac).

No work shall commence until compliance with the CAC program requirements have been verified
by Portland Community College.

Required information includes:

Equipment/vehicle owner name or rental agency name

Owner role (contractor, subcontractor, supplier)

Type (e.g., excavator, dozer, loader)

Fuel type (e.g., diesel, electric, gasoline, hybrid electric, propane, etc.)

On-Road or nonroad

Make

Model year

Horsepower

Engine information including serial number, manufacturer, and family number (information on

locating engine information is provided on the CAC Program website:

www.portlandoregon.gov/cac

10. For diesel engines: indicate whether any EPA or CARB-verified aftermarket emissions control
devices have been installed, and type of control device (e.g., DOC, DPF, etc.)

11. For nonroad equipment over 25hp and on-road cement mixers and dump trucks, provide the
CAC registration number to PCC.

Lo NOUAWNRE



http://www.portlandoregon.gov/cac
http://www.portlandoregon.gov/cac
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Vehicle and Equipment Idling-

Contractor shall establish staging areas for vehicles and equipment in a location where the exhaust
emissions have a minimal impact on personnel, sensitive populations or nearby communities.
Examples of sensitive populations are residences, schools, hospitals and nursing homes.

Contractor(s) shall limit idling of diesel equipment to 5 minutes when not in use or in motion:

1.
2.

4.

All nonroad diesel equipment must shut down after five (5) minutes of inactivity, and

All applicable nonroad diesel equipment shall have decals/prompts visible to the operator to
remind them to shut down the equipment after five (5) minutes of inactivity, and

Contractors will post “Five Minute Limit” idling reduction signs near equipment and vehicle
jobsite entrances and/or gathering areas where signage is highly visible to on-site workers, and
Contractors will ensure all diesel equipment operators are aware of the policy.

Diesel equipment that meet one or more of the following criteria are exempt from the five-minute
idling maximum:

1.

%

When traffic conditions or mechanical difficulties, over which the operator has no control, force
the equipment to remain motionless.

When operating the equipment's heating, cooling or auxiliary systems is necessary to accomplish
the equipment's intended use.

When the safety of contractors and their employees may be compromised if diesel equipment is
turned off; for example, where employees are working in a trench.

To bring the equipment to the manufacturer's recommended operating temperature.

When the equipment meets the most stringent EPA emissions standards or has been retrofit with
a diesel particulate filter (DPF).

When frequent shutdowns may be detrimental to the exhaust control system, reducing the
effectiveness of that system by lowering the exhaust temperature.

When the outdoor temperature is below 20 °F.

When the equipment requires testing, servicing, inspection, or repairs.

Under other circumstances specifically authorized by PCC.

Diesel Engine Requirements for Reducing Diesel Particulate Matter-

For this section, Best Available Control Technology (BACT) approach means that for that specific
vehicle or piece of equipment, that among all potential options, the emission control device that
maximizes diesel particulate matter reductions was installed. A “DPF or equivalent” emission
control device is defined as capturing diesel particulate matter at a level of 85% or greater.
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a. All nonroad diesel engines over 25hp, no Tier 0 engines will be allowed on the construction
site unless:

1. The Tier 0 engine is retrofitted with a California Air Resources Board (CARB) or
Environmental Protection Agency (EPA) verified DPF or equivalent; or

2. If the Tier 0 engine cannot accept a DPF or equivalent device, the engine is
retrofitted with the next best emissions control device to reduce diesel particulate
matter following a BACT approach; or

3. An exemption is granted prior to the Notice to Proceed or during the course of the
project in accordance with the exemption process outlined in the Exemptions
section below.

b. Effective January 1, 2023, for all nonroad diesel engines over 25hp, no Tier 0 or Tier 1
engines will be allowed on the construction site unless:

1. The Tier O or Tier 1 engine is retrofitted with a CARB or EPA verified DPF or
equivalent; or

2. Ifthe Tier 0 or Tier 1 engine cannot accept a DPF or equivalent device, the engine is
retrofitted with the next best emissions control device to reduce diesel particulate
matter following a BACT approach; or

3. An exemption is granted prior to the Notice to Proceed or during the course of the
project in accordance with the exemption process outlined in the Exemptions
section below.

c. Effective January 1, 2024, for all nonroad diesel engines over 25hp, no Tier 0, Tier 1, Tier 2,
or Tier 3 engines will be allowed on the construction site unless:
1. TheTier O, Tier 1, Tier 2, or Tier 3 engine is retrofitted with a CARB or EPA verified
DPF or equivalent. An engine with a non-DPF emissions control device (or
equivalent) is only allowed if it was previously approved by the CAC Program prior
to 2024; or

2. An exemption is granted prior to the Notice to Proceed or during the course of the
project in accordance with the exemption process outlined in the Exemptions
section below.

d. Effective January 1, 2024, no on-road diesel concrete mixers or dump trucks older than 2007
will be allowed on the construction site unless:

1. The engine is retrofitted with a CARB or EPA verified DPF or equivalent; or

2. The equipment owner is a COBID-certified business and the engine was retrofitted
with a non-DPF emissions control device to reduce diesel particulate matter
following a BACT approach prior to 2024.

3. An exemption is granted prior to the Notice to Proceed or during the course of the
project in accordance with the exemption process outlined in the Exemptions
section below.



Portland
Community
College

e. Effective January 1, 2025, for all nonroad diesel engines over 25hp, only Tier 4 engines will
be allowed on the construction site unless:

1. ATierQ,1, 2, or 3 engine is retrofitted with a CARB or EPA verified DPF or equivalent
emissions control device. An engine with a non-DPF emissions control device (or
equivalent) is only allowed if it was previously approved by the CAC Program prior
to 2024 and the equipment owner is a COBID-certified business.

2. An exemption is granted prior to the Notice to Proceed or during the course of the
project in accordance with the exemption process outlined in the Exemptions
section below.

A graphical representation of these requirements are available on the CAC Program website
(www.portlandoregon.gov/cac).

Compliance Options Protocols-
The Compliance Options Protocols guide equipment owners through which compliance option
applies to their equipment following a "Best Available Technology" approach. The compliance
option for a specific piece of equipment must be the option that reduces the diesel particulate
matter the most within the capabilities of that piece of equipment. A graphical representation of
these Compliance Options Protocols are available on the CAC Program website
(www.portlandoregon.gov/cac).

Exemptions to Diesel Engine Requirements for Reducing Diesel Particulate Matter-
Exemptions for safety and technology:
Contractors or Subcontractors may apply for exemptions to the diesel engine requirements outlined
in this section on a per equipment/vehicle basis (for their own fleet or that of a supplier) in
circumstances where:
=  The equipment/vehicle is required for an emergency (including for underground equipment
operators) and such need is approved verbally by the Project Manager and subsequently
confirmed in writing; or
= After following a BACT approach, the required emission control device would obscure
operator lines of sight or otherwise impact worker safety or the equipment is not able to be
retrofit with a verified emission control device; or
* No compliant rental equipment is available within 100 miles of the job site; or
»  After following a BACT approach, the Contractor or Subcontractors can demonstrate that
due to the uniqueness of the equipment/vehicle or similar special circumstances, it is not
reasonable to comply with the diesel engine requirement for a specific piece of
equipment/vehicle.

Exemptions for COBID-certified businesses-

COBID-certified businesses are exempt from the engine requirements until such time that the
Volkswagen Settlement, Diesel Emissions Reduction Act (DERA), or other grant funds are available to
the Contractor and Subcontractor(s) to offset or reduce the costs of equipment and/or retrofits
needed to comply with the engine requirements, or 2024, whichever is earlier. COBID-certified
businesses must comply with idling reduction requirements. COBID-certified businesses may submit
a single request for this exemption but must register all equipment subject to this standard in the
CAC Compliance Portal.



http://www.portlandoregon.gov/cac
http://www.portlandoregon.gov/cac

Portland
Community
College

If Contractors or Subcontractors believe an exemption is warranted, they may apply for an
exemption:

* In writing, when registering their (or their suppliers’) equipment or vehicles via the CAC
Compliance Portal. Non-emergency exemption requests to the diesel engine requirements
shall be submitted to the CAC Program via the CAC Compliance Portal for approval at this
time. Approved exemptions shall be valid for a specified timeframe, after which the
exemption shall be reviewed by the CAC Program and either retired or renewed. Non-
emergency exemption validity timeframes will vary by type of exemption but will be valid
for a minimum of one-year.

= Verbally, when a noncompliant piece of equipment/vehicle is needed to respond to
unforeseen and unforeseeable circumstances occurring during the course of the project,
including but not limited to an emergency, or the need to provide a substitute for
equipment/vehicles requiring repair/maintenance. In such cases, the Project Manager may
provide verbal approval for an exemption, conditioned upon prompt receipt of Contractor
or Subcontractor’s written exemption request subsequent to the initial verbal approval.
Such exemptions will be valid only for the duration of the unique circumstance provided for
under this paragraph, such as the duration of an emergency, repair timeframe, or similar
temporary timeframe as applicable.

Noncompliance with Diesel Engine Requirements for Reducing Diesel Particulate Matter-

If the Project Manager determines that the Contractor or its Subcontractor or Suppliers are violating
or have violated the diesel engine requirements during the course of their work on the Project, the
Project Manager will issue a written Notice to Cure to the Contractor.

The Notice to Cure will state the specifics of the violation and the timeframe within which the

Contractor must remedy the violation, not to exceed seven (7) calendar days. If the Contractor fails
to remedy the violation within the time period set forth in the Notice to Cure, the Project Manager
may issue a Stop Work order, directing that Contractor stop all work until the violation is remedied.

Any delays caused by said work stoppage due to failure to remedy the violation are Inexcusable
Delays. Costs incurred by PCC due to such Inexcusable Delays must be paid promptly by the
Contractor(s). Costs incurred by Contractors, Subcontractors and Suppliers due to such Inexcusable
Delays are the responsibility of the Contractor(s). Additionally, PCC may exercise any other remedy
available to it under this Contract, including liquidated damages (if stated), Suspension, and
Termination.
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ATTACHMENT P - PROJECT NARRATIVE

PCC ROCK CREEK By
CHEMISTRY LAB RENOVATION PRICING PACKAGE

October 2024




EXECUTIVE SUMMARY

In 2018, Portland Community College engaged PAE Engineers to assist with upgrading fume hoods in the
Chemistry Department in Building 7 on the Rock Creek Campus. After initial assessment, the team
realized that replacing the fume hoods would not adequately solve the challenges that the Department
faced providing the highest quality of instruction in aging teaching laboratories that do not support
current teaching practices, technology or collaborative student work. The team decided to consider
options that would improve all of the Chemistry classrooms and support spaces. At that time, TVA
Architects was added to the team.

Moving forward, PAE and TVA produced a narrative that featured a prioritized list of upgrades for PCC.
After consideration and budget alignment, PCC decided to move forward with the recommendations for
complete upgrade of Organic Chemistry Room 221. PAE and TVA produced construction documents for
that space and the project was completed in 2022.

Today, PAE and TVA continue that work for the Chemistry Department on the Rock Creek Campus. Based
on review of the existing Organic Chemistry Room 221 project and documents, two meetings with project

stakeholders, one site visit and subsequent coordination with members of the Chemistry Department, we
have prepared this Cost Estimate Package.

The current project evaluates Chemistry Rooms 223 and 225 and recommends a solution that meets the
following primary project goals:

This project will create a space that:
e Supports high quality instruction using current teaching practices that include technology
and collaborative student work.
e Resolves accessibility limitations
e s durable, long lasting and cost effective.
e Uses PCC standards for construction, equipment and finish.
e Provides fully accessible classrooms and lab equipment.

The scope of this project also includes:
e The replacement of an aging fume hood in Room 217 Lab Prep, adjacent to Rooms 223 and
225.
e The replacement of the ceiling grid, acoustical ceiling tile and lighting in Support Room 221A
between Rooms 221 and 223.

Please note the format for the remaining sections will follow this pattern:
SECTION TITLE
Title of associated pdf drawing. This can be found in the Appendix.

Following this summary is a list of the various scopes of work for each space. TVA's narrative includes
descriptions of major room systems and finishes. PAE’s narrative describes the infrastructure work
required to support the laboratory upgrades. At the end, there is an Appendix which includes referenced
drawings and supplemental information.

PCC Rock Creek B7 Chemistry Lab Renovation | TVA Architects -



ACCESSIBLITY
A1.02e Enlarged Plan - Level 02 Existing Conditions.pdf

As a first step for TVA, Chemistry Labs 223 and 225 were evaluated according to current building code
standards of accessibility which requires equitable access and egress into and within classrooms as well
as equitable access to lab equipment.

The drawing for this section illustrates the various issues that prevent the rooms from being fully
accessible:

Rooms 223 and 225 were designed to teach chemistry experiments before computers and
instrumentation were necessary in a student lab.

Computers are stored on mobile carts or attached at the aisles of the student benches:

e The carts and computers block main aisles and create ADA compliance and egress
issues when not in use.

e And if students are using the computers on carts during the lab session, carts rolling into
the limited space between the student benches impede access to the benchtop and
equipment, in addition to compromising emergency egress.

The benchtops do not have knee spaces for students, which results in students sitting on stools back to
back.

e This creates a tripping hazard in the lab.

e This results in little to no space for egress.

e This makes it very difficult for an instructor to check on students’ work.

Each benchtop has two large vents that impair the visual field of students and prevents computer use at
the bench top.

Note for Lab Classroom Procedure, per the Chemistry Department Chair: The Extraction Arm EA-1 for lab
waste collection is installed above a countertop height that is not accessible. Students work in pairs for
lab cleanup at the end of class. The student who requires accessible areas would take the task of
glassware washing and the other student would take the task of waste disposal using the Extraction Arm.

NARRATIVE GENERAL NOTES FOR ALL ROOMS IN SCOPE
All pdfs and Appendix

Organic Chemistry Room 221 was used as a basis of design for the two chemistry rooms in this project.
Lab casework, fixtures, equipment and finishes are to match that space as closely as possible. This
package does take into account new feedback given by PCC staff, so there will be minor differences noted.
As an overall strategy to keep costs down, this project uses existing utility and fixture locations whenever
possible, replacing the old fixtures with new versions. There are some exceptions where a new utility is

needed. See MEP narrative and drawings.

All fume hoods will need to be commissioned through a third party to PCC's current standards.
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NARRATIVE FOR RENOVATION OF CHEMISTRY LAB 223
A1.02 Level 2 Floor Plan

FLOOR:

Existing concrete floor to be refinished with 400 grit sandpaper and sealed with clear finish to match
Room 221.

Rubber base throughout the room at walls and toe kicks of casework.

DOORS:

For the two main entrance doors off the corridor, provide a price for hollow metal frame and steel panel
doors with narrow lite. Door hardware to match PCC standards of latch set, pull, lock and closer. See
plan notes for door plus alternative price for reusing existing panels. All other doors to remain as is and
receive paint.

CEILING:

Remove existing acoustical tile ceiling and grid. Replace with Armstrong Health Zone Optima NRC .95
with 15/16"Metal Grid, White.

Remove existing linear pendant lighting, and replace with new linear pendant fixtures per Electrical.

CASEWORK:

Remove casework in rooms 223 and 225 and replace with new, Modular Laboratory Casework throughout
the room. Provide according to the PCC standard specification 123553.19 Modular Wood Laboratory
Casework, for standard construction, fabrication and finish of applicable items. See Appendix for
specification.

Base cabinets with doors, drawers, pull out shelves, and open knee space back panels. Wall Hung
Swinging Door Upper Cabinets with glass fronts, Full Height Open Adjustable Wood Wall Shelves, Mobile
Adjustable Height Table. All open knee spaces in base cabinets to have finished back panels that match
the casework. Casework to have rubber base at toe kicks.

COUNTERTOP
1” thick epoxy, black color, with 4" backsplash to match. Also provide backsplash at side locations when
countertop is adjacent to wall or piece of equipment.

LAB SINKS & FIXTURES:

Epoxy Drop-In laboratory sinks, sizes and shapes per drawings and cut sheets.

Fixtures and finishes according to the drawings and appendix 123553.19 Modular Wood Laboratory
Casework specification, and cut sheets. Polished Chrome Finish standard.

UTILITIES

Architectural drawings show the locations of lab and sink fixtures and equipment.

See MEP drawings for information on all utility system locations, removal/capping of existing utilities and
any additional services as required.

Electrical power basis of design monument at student benches is Watersaver E400WS Series, Single
Gang Double Face and at the teaching bench, Watersaver E500WS Series, Double Gang Single Face. SA
Satin Aluminum Finish. Wiremold to be provided along all perimeter casework above the backsplash.

Emergency shower and curtain to remain in place and be reused in new space.
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EQUIPMENT
The new lab will allow for 12 computers, 1 per each side of the student benches.

New, 6'-0" VAV, High Performance Low Velocity Fume Hoods with non-vented base cabinets below. Fume
Hoods to be provided with: Natural Gas, Vacuum, Compressed Air, Cold Water and Normal Power on both
sides of the Hood. Hoods in classrooms to have cup sinks on both sides and lattice in the back.

At the new location of the freezer on the west wall, provide water, floor drain and electrical for one New
Future Ice Maker.

SIGNAGE
Existing exit and room signage to remain. Add new signage for fixtures, accessibility and code as
required.

NARRATIVE FOR RENOVATION OF CHEMISTRY LAB 225
A1.02 Level 2 Floor Plan

FLOOR:

Existing concrete floor to be refinished with 400 grit sandpaper and sealed with clear finish to match
Room 221.

Rubber base throughout the room at walls and toe kicks of casework.

CEILING:

Remove existing acoustical tile ceiling and grid. Replace with Armstrong Health Zone Optima NRC .95
with 15/16"Metal Grid, White.

Remove existing linear pendant lighting, and replace with new linear pendant fixtures per Electrical.

CASEWORK:

Remove casework in rooms 223 and 225 and replace with new, Modular Laboratory Casework throughout
the room. Provide according to the PCC standard specification 123553.19 Modular Wood Laboratory
Casework, for standard construction, fabrication and finish of applicable items. See Appendix for
specification.

Base cabinets with doors, drawers, pull out shelves, and open knee space back panels. Wall Hung
Swinging Door Upper Cabinets with glass fronts, Full Height Open Adjustable Wood Wall Shelves, Mobile
Adjustable Height Table. All open knee spaces in base cabinets to have finished back panels that match
the casework. Casework to have rubber base at toe kicks.

COUNTERTOP
1" thick epoxy, black color, with 4" backsplash to match. Also provide backsplash at side locations when
countertop is adjacent to wall or piece of equipment.

LAB SINKS & FIXTURES:

Epoxy Drop-In laboratory sinks, sizes and shapes per drawings and cut sheets.

Fixtures and finishes according to the drawings and appendix 123553.19 Modular Wood Laboratory
Casework specification, and cut sheets. Polished Chrome Finish standard.
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UTILITIES

Architectural drawings show the locations of lab and sink fixtures and equipment.

See MEP drawings for information on all utility system locations, removal/capping of existing utilities and
any additional services as required.

Electrical power basis of design monument at student benches is Watersaver E400WS Series, Single
Gang Double Face and at the teaching benches, Watersaver E500WS Series, Double Gang Single Face. SA
Satin Aluminum Finish. Wiremold to be provided along all perimeter casework above the backsplash.

Emergency shower and curtain to remain in place and be reused in new space.

EQUIPMENT
The new lab will allow for 12 computers, 1 per each side of the student islands.

New, 6'-0" VAV Fume Hoods with non-vented base cabinets below. Fume Hoods to be provided with
Natural Gas, Vacuum, Compressed Air, Cold Water and Normal Power on both sides of the Hood. Hoods
in classrooms to have cup sinks on both sides and lattice in the back.

SIGNAGE
Existing exit and room signage to remain. Add new signage for fixtures, accessibility and code as
required.

NARRATIVE FOR LAB PREP 217
A1.02 Level 2 Floor Plan

Remove and replace one existing fume hood with new 6'-0" VAV Hood with 3 non-vented acid base
cabinets below. Fume Hood to be provided with Cold Water and sink SK-4 on one side, Vacuum and
Compressed Air on the other side. Normal Power on both sides. Hood to have lattice in the back.

NARRATIVE FOR LAB SUPPORT 221A
A3.02 Enlarged RCP-Rooms 223 and 225

CEILING:

Remove existing acoustical tile ceiling, grid and replace with Armstrong Health Zone Optima NRC .95 with
15/16"Metal Grid, White.

Remove existing linear pendant lighting, and replace with new linear pendant lighting. See electrical.
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APPENDIX

Specification 123553.19 Modular Wood Laboratory Casework provided by PCC as Basis of Design Standard
Submittal for Fume Hood from Rm 221 Project. Use as BOD.

Cut Sheets of Fixtures and Equipment
TVA Drawing Index:
GENERAL

G0.00 Project Title and Information

ARCHITECTURAL

A1.02e Enlarged Plan - Level 02 Existing Conditions
A1.02d Enlarged Plan - Level 02 Demolition

A1.02 Level 02 Floor Plan

A3.02 Level 02 Enlarged RCP -Rooms 223 and 225
A7.50 Interior Elevations

A7.51 Interior Elevations

PAE Drawing Index:

MECHANICAL

Mo0.01 Mechanical Equipment Schedules
M1.02a Enlarged Plan - Level 02

M1.02b Enlarged Plan - Level 02

M1.02c Enlarged Plan - Level 02

M1.03 Level 03 Floor Plan

Mé6.01 Mechanical Equipment Details
M7.01 Mechanical Control Details
PLUMBING

P1.02 Level 02 Floor Plan

P1.02d Enlarged Plan - Level 02 Demolition
ELECTRICAL

E1.02e Level 02 Existing Conditions
E2.02 Level 02 Floor Plan

E2.03 Level Penthouse Floor Plan
E3.02 Level 02 Reflected Ceiling Plan
E7.50 Details and Diagrams
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KEYNOTES

NOTE: ONLY KEYNOTES APPROPRIATE TO THIS SHEET ARE
SHOWN IN THIS KEYNOTE LEGEND. GC TO VERIFY ANY
DISCREPANCY IN KEYNOTING.

SHOWN THUS ()

0.01 DEMO (E) DOORS & FRAMES FOR NEW OUTSWING DOOR.
SEE ALTERNATE IN NOTE 0.02.

0.02 ALTERNATE PRICING: SALVAGE & REUSE EXISTING DOOR
PANELS IN NEW FRAMES. FEASIBILITY OF THIS
ALTERNATE DETERMINED BY GC/DOOR
SUBCONTRACTOR.

0.03 DEMO (E) FUME HOOD AND LOWER SEE MECH FOR
EXHAUST DUCT FAN INFO.

0.04 DEMO (E) COUNTERTOP, CASEWORK, SINKS AND LAB
FIXTURES.SEE MECH AND PLUMBING FOR UTILITY
SERVICE INFO.

0.08 SALVAGE EXISTING PEG BOARD. STORE PER PCC.

0.09 SALVAGE EXISTING FREEZER. STORE PER PCC.

0.10 SALVAGE EXISTING FIRST AID KIT FOR REUSE.

0.11 SALVAGE EXISTING FIRE EXTINGUISHER AND CABINET
FOR REUSE.

0.12 SALVAGE EXISTING FIRE BLANKET AND CABINET FOR
REUSE.

0.13 DEMO (E) COUNTERTOP AND CASEWORK

0.15 DEMO (E) PROJECTION SCREEN.

0.17 SALVAGE (E) AV EQUIPMENT & CABINET FOR REUSE.
COORDINATE WITH PCC.

0.18 SALVAGE (E) DESK. STORE PER PCC.

1.03 EXISTING DOOR TO REMAIN.

1.04 EXISTING WINDOW TO REMAIN.

1.06 EXISTING EMERGENCY SHOWER TO REMAIN. PROTECT
FOR REUSE.

1.07 EXISTING PLUMBING CLEANOUT TO REMAIN.

2.01 FIRE ALARM STROBE TO REMAIN.

2.02 EMERGENCY GAS SHUT OFF TO REMAIN.

3.04 EXISTING MARKERBOARD TO REMAIN.

3.12 EXISTING WALL CLOCK RELOCATED.

PROJECT SCOPE INCLUDES

THIS FUME HOOD

1 LEVEL 02 FLOOR PLAN DEMOLITION

3/8"=1'-0"

tva architects inc.

920 sw sixth avenue | suite 1500 | portland, oregon 97204

phone: 503 220 0668 | www.tvaarchitects.com
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1.05 EXISTING GYP BOARD SOFFIT TO REMAIN.
1.08 NEW GRID AND ACOSTICAL TILE CEILING.
1.09 NEW LINEAR LIGHTING. SEE ELECTRICAL.
2.03 FIRE SPRINKLER SYSTEM TO REMAIN.

2.04 NEW MECH GRILLES PER MECH DRAWINGS.
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3.08 NEW PROJECTOR SCREEN, WALL MOUNTED, MANUAL
PULL.
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