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LANE COMMUNITY COLLEGE
2026 PARKING LOT MAINTENANCE

INLAY PAVING

OWNER
LANE COMMUNITY COLLEGE
4000 EAST 30TH AVENUE
EUGENE, OR 97405
CONTACT: MIKE ZIMMERMAN
PHONE: 541-463-5829
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ENGINEER
STONE ENGINEERING, INC.
611 HOBSON STREET
STAYTON, OR 97383
CONTACT: CODY STONE, PE
PHONE: 541-643-1350
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GENERAL SHEET NOTES
1. NO SURVEY WAS COMPLETED FOR THIS WORK.

ALL IMPROVEMENTS SHOWN ARE BASED ON
ROUGH AREA CALCULATIONS USING SCALED
GOOGLE EARTH IMAGERY AND FIELD
MEASUREMENTS.

2. PARKING STALLS, ACCESSIBLE PATHS, AND
STOP BARS TO MATCH PRE-CONSTRUCTION
LAYOUT, COLOR, WIDTH, AND THICKNESS.

3. ALL HANDICAP/DISABLED PARKING STENCILS
TO BE BLUE AND YELLOW (FOUND IN LOT L)
ACROSS ALL LOCATIONS TO MATCH LCC
STANDARD.

4. CURBS TO BE PAINTED BY LCC.

5. RETAIN AND PROTECT EXISTING CONCRETE
CURBS AND GUTTERS.

6. AN OWNER CONTINGENCY BID ITEM IN THE
AMOUNT OF $40,000.00 IS BUILT INTO THE BID
SCHEDULE TO BE USED AS AN ALLOWANCE
FOR BASE ROCK DIG OUTS IN THE EVENT
POOR BASE OR MUD IS FOUND BENEATH THE
ACP. IF LOCATIONS ARE FOUND AFTER MILLING
THAT THE CONTRACTOR RECOMMENDS
REPAIRING WITH AGGREGATE BASE, THE
CONTRACTOR AND LCC SHALL MEET ON SITE,
DETERMINE AND AGREE ON LIMITS, AND
AGREE IN WRITING TO THE COST OF THE
REPAIR AT SUCH LOCATIONS.

7. AREAS DISTURBED BY CONSTRUCTION WHERE
SURFACE REPAIR IS NOT INDICATED SHALL BE
RESTORED TO CONDITIONS FOUND PRIOR TO
CONSTRUCTION. THIS COST SHALL BE
INCIDENTAL TO THE CONTRACT.
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LOT A

LOT B

LOT C

LOT D

LOT F

LOT G

LOT H

LOT I

LOT J

LOT K

LOTS L1-L9

LOT M

LOTS N7 & N8

LOTS L10-L13

LOTS L14-L17

LOTS N9 & N10

LOTS N11 & N12

LOTS N4 & N5

LOTS N2 & N3

LOT N1

LANE COMMUNITY COLLEGE: MAIN CAMPUS
4000 E 30TH AVE, EUGENE, OR 97405

LOT E
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CRACK SEALING WORK
OCCURRING IN THIS PORTION
OF LOT N BY OTHERS
SUMMER 2026.

EL
D

O
N

 S
C

H
AF

ER
 D

R
.

3" COLD PLANE PAVEMENT REMOVAL (2" OF ACP EXISTING)
3" LEVEL 2 12" DENSE ACP (PG64-22)
4,822 LF OF PAINT
2 HANDICAP STENCILS
48 SQFT OF STOP BAR
REPLACE EXISTING STRIPING TO MATCH
PRE-CONSTRUCTION LAYOUT AND COLOR

APPROX. 14'x40' ACP BASE REPAIR
4" OF LEVEL 2, 12" DENSE ACP (PG64-22) ON

8" OF 34" MINUS COMPACTED AGGREGATE BASE

APPROX. 20'x40' ACP BASE REPAIR
3" OF LEVEL 2, 12" DENSE ACP (PG64-22) ON
9" OF 34" MINUS COMPACTED AGGREGATE
BASE

RETAIN AND PROTECT EXISTING
CONCRETE VALLEY GUTTER
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