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June 12, 2025 
 

SOLICITATION ADDENDUM NO. 2 
REQUEST FOR PROPOSAL P&CC25-074-RFP 

 Rock Creek B7 Chemistry Labs Renovation - CM/GC 
 

THE FOLLOWING CHANGES/ADDITIONS TO THE ABOVE-CITED SOLICITATION ARE ANNOUNCED: 
 
This Addendum modifies the Request for Proposal (RFP) document(s) only to the extent indicated herein.  All other 
areas not changed or otherwise modified by this Addendum shall remain in full force and effect.  This Addendum is 
hereby made an integral part of the RFP document.  Proposers must be responsive to any requirements of this 
Addendum as if the requirements were set forth in the RFP.  Failure to do so may result in Proposal rejection.  See the 
RFP regarding requests for clarification or change and protests of this Addendum, and the deadlines for the 
foregoing. 
  
This addendum is to be acknowledged in the space provided on the Proposer Certification Form supplied in the 
solicitation document.  Failure to acknowledge receipt of this addendum may be cause to reject your Proposal. 
 

 
PURPOSE: The purpose of this Addendum is to correct Addendum No. 1 as follows: 
 
 

Correction: The RFP closing date REMAINS UNCHANGED: July 10, 2025 at 2:00 PM Pacific Time 
 
 
-END of Addendum 
 
 
Gina Dowd 
Contract Specialist 
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