Portland
Communlty Planning and Capital Construction
College 9700 SW Capitol Hwy — STE 260,

Portland, OR 97219

June 23, 2025

SOLICITATION ADDENDUM NO. 3
REQUEST FOR PROPOSAL P&CC25-074-RFP
Rock Creek B7 Chemistry Labs Renovation - CM/GC

THE FOLLOWING CHANGES/ADDITIONS TO THE ABOVE-CITED SOLICITATION ARE ANNOUNCED:

This Addendum modifies the Request for Proposal (RFP) document(s) only to the extent indicated herein. Allother
areas not changed or otherwise modified by this Addendum shall remain in full force and effect. ThisAddendum is
hereby made an integral part of the RFP document. Proposers must be responsive to any requirements of this
Addendum as if the requirements were set forth in the RFP. Failure to do so may result in Proposal rejection. Seethe
RFP regarding requests for clarification or change and protests of this Addendum, and the deadlines for the
foregoing.

This addendum is to be acknowledged in the space provided on the Proposer Certification Form supplied inthe
solicitation document. Failure to acknowledge receipt of this addendum may be cause to reject yourProposal.

The RFP closing date REMAINS UNCHANGED: July 10, 2025 at 2:00 PM Pacific Time
PURPOSE: The purpose of this Addendum is to add Attachments, provide reminders, and answer questions.
REMINDER: A Public Proposal Opening Teleconference will be held immediately after Proposal Closing at 2:00PM on
July 2, 2025. Any party wishing to attend this teleconference is invited to attend. Only the Proposer’s firm or company
name submitting a Proposal will be read aloud. The contents of the Proposals submitted will not be disclosed, nor will
questions be entertained. The link to attend this teleconference is:

https://portlandcc.zoom.us/j/98088552324?pwd=a9l4MhE1PR6ivq3Px3bHWWhaPMLO1C.1

Meeting ID: 980 8855 2324, Passcode 226960

NOTE: A jacket was left behind at the Pre-Proposal Conference. It can be retrieved in the lost and found at PCC’s Rock
Creek Public Safety Office located in Building 1.

CHANGES:

1. Add ATTACHMENT P — PRE-PROPOSAL SLIDES
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2. Add ATTACHMENT Q — PRE-PROPOSAL ATTENDANCE SHEETS: From the Mandatory Pre-Proposal Conference
held on June 18, 2025 at 9:30 AM (Pacific) at the Rock Creek Cascade Campus, Building 9, Event Center Room

122C.

3. Clarification of Estimated Construction Cost on ATTACHMENT G — PRICE SCHEDULE:
A sentence below the chart listed $3,500,000.00 in error. $3,000,000.00 (as listed in the chart) is the correct
Estimated Cost of Construction to use in the calculations.

CLARIFICATIONS:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Clarifications and Questions from the June 18, 2025 Pre-Proposal Conference

Do | need to have Attachment C notarized?
Yes. If Attachment C is not notarized, your Proposal will be considered non-responsive and
will not be considered.

(Regarding registering equipment for the Clean Air Construction Standard) Does this include
all vehicles?
No, this includes non-road equipment, dump trucks and concrete mixers at this time.

What is the architect’s estimated budget for this project?
$3,000,000.00.

Will there be any concurrent projects in this area?

Yes, potentially. BORA and Fortis Construction are working on project across the entire
campus. There may be some things happening at that time. There also be some deferred
maintenance on the skybridge on the west side of Building 7. It may be removed or
upgraded.

| understand laydown space is limited. Will space be available for site trailers?
Yes, we will work that out. We'll have a logistics conversation and we can make that happen.

| noticed that PCC requires parking permits. Will you provide a limited # of permits for us, or
do you want us to bill you for the cost?

We will provide 2 permits, one for your superintendent, and one for your project manager.
We typically designate a space for crew parking in a nearby gravel lot.

Are most of the MEP (mechanical, electrical and plumbing) systems tying into the central
system? Or are there any new dedication systems?

No, they’ll be tying in to the existing building systems. It’s a like-for-like replacement for the
fume heads.

For on-site managers, is there some spaces they can sit down and have a computer? office
Yes, we can work with you on that. We carve out some space for a small office area.
Do you know if all the new cabinets are ASW certified?

We will check on that. This question will be answered in the next Addendum

No testing is needed?
We will do a hazardous materials survey and will manage any abatement that is needed.
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Question: Regarding previous chemistry lab renovations, did you encounter any asbestos or lead in the
remodel of the other labs?

Answer: PCC will have a 3™ party agency perform testing of the space, prior to construction to
determine whether or not there are harmful materials present. These reports will be shared
with the entire design/construction team. Removal of any identified materials will be
performed by a separate PCC 3™ party certified contractor.

Question: Preferred recycling or donations? There are a lot of things here. Do you want them to go
somewhere besides the dump?

Answer: Any donations need to go through our Central Distribution Warehouse. We will work with
the Contractor to determine what can be donated or recycled.

Question: Will there be any teaming arrangements for this project?

Answer: Teaming arrangements are not included due to the smaller size of this project. You are
welcome to include teaming arrangements in your proposal, it will not be included in
scoring.

-END of Addendum

Gina Dowd

Contract Specialist
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ATTACHMENT P - PRE-PROPOSAL SLIDES

Portland Community College

Rock Creek B7 Chemistry Labs CM/GC

Request for Proposals

Mandatory Pre-Proposal Conference
Wednesday, June 18, 2025
9:30 AM

WELCOME!

»
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ATTACHMENT P - PRE-PROPOSAL SLIDES

Welcome

Project Scope

Small Business Development
Program

Equity Goals Scope & Clean Air
Construction Program

Questions

John A. MaclLean

Finance & Procurement Manager
Office of Planning & Capital Construction

Julie Yeager-Walker
Project Manager
Office of Planning & Capital Construction

John A. MaclLean

Vendor Diversity Coordinator
Office of Planning & Capital Construction

John A. MaclLean

Finance & Procurement Manager
Office of Planning & Capital Construction
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Portland Community College ATTAGHMENT P - PRE-PROPOSAL SLIDES
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Portland |
Community SECTION VI — ATTACHMENTS

ATTAC H M E N T C - A F F | D AV‘I‘TA@’F\'T P - PRE-PROPOSAL STIDES AT o AN o e o g i

NON-COLLUSION / COMPLIANCE
WITH TAX LAWS

- Required to be notarized!

- 98% of all non-responsive proposals
are due to the Affidavit of
Non-Collusion / Compliance with Tax
Laws attachment not having a

notarization.
Notarize Attachment C!

Ensure your proposal is not deemed
non-responsive!

ATTACHMENT C - AFFIDAVIT OF NON-COLLUSION /
COMPLIANCE WITH TAX LAWS

(Proposer)

I state that:
(1)  The correct taxpayer identification numbers are:

A. Federal Employer ID Number (EIN): 8. Employer’s Oregon ID Number:

(2)  Proposer is not subject to backup withholding because (i) Proposer is exempt from backup withholding, (ii) Proposer
has not been notified by the IRS that Proposer is subject to backup withholding as a result of a failure to report all
interest or dividends, or (iii) the IRS has notified Proposer that Proposer is no longer subject to backup withholding;

(3) The price(s) and amount of this Proposal must be arrived at independently and without consultation, communication
or agreement with any other Supplier, Proposer or potential Proposer, except as disclosed on the attached appendix.

(4)  That neither the price(s) nor the amount of this Proposal, and neither the approximate price(s) nor approximate
amount of this Proposal, will be disclosed to any other firm or person who is a Proposer or potential Proposer, and
they will not be disclosed before Contract award.

(5) Noattempt has been made or will be made to induce any firm or person to refrain from proposing on this Solicitation,
or to submit any noncompetitive Proposal or other complementary Proposal.

(6)  The Proposal of my firm is made in good faith and not pursuant to any ag or discussion with, or ir
from, any firm or person to submit a complementary or other noncompetitive Proposal.

[©)] (name of firm), its affiliates, subsidiaries, officers, directors and
employees are not currently under investigation by any governmental agency and have not in the last four years been
convicted of or found liable for any act prohibited by State or Federal law in any jurisdiction, involving conspiracy or
collusion with respect to proposing on any public contract, except as described in the attached appendix.

| state that (name of firm) understands and acknowledges that
the above representations are material and important, and will be relied on by Portland Community College in awarding the
contract(s) for which this Proposal is submitted. | understand and my firm understands that any misstatement in this
affidavit is and will be treated as fraudulent concealment from Portland Community College of the true facts relating to the
submission of Proposals for this contract. | am authorized to act on behalf of Proposer, and have authority and knowledge
regarding Proposer's payment of taxes, and to the best of my knowledge, Proposer is not in violation of any Oregon tax laws,
including, without limitation, those tax laws listed in ORS 305.380(4), the elderly rental assistance program under ORS
310.630 to 310.706; and any local taxes administered by the Oregon Department of Revenue under ORS 305.620.

(Affiant’s Signature)
STATE OF OREGON

County of

Signed and sworn to before me on by
(date) (Affiant’s name)

Notary:

My Commission Expires:



ATTACHMENT P - PRE-PRﬁOSAL SLIDES

Changes in Oregon Retainage Laws

e All Public Improvement Projects over $100,000 have 5% retainage withheld
o  Contractors can choose one of three methods to account for retainage
m Have PCC withhold 5% retainage in an interest bearing account - current rate is around 2%
m Post aretainage bond with PCC and have 100% of the pay app paid out. Cost of the retainage
bond should be in your proposal i.e. not a separate cost to PCC.
m Post securities (e.g. US T-Bills, Oregon issued general obligation bonds, irrevocable letter of credit
from an approved financial institution) and have 100% of the pay app paid out.

o Your subcontractors have the same choices - you cannot direct them to match the same choice as you.

Portland
Community
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ATTACHMENT P - PRE-PROPOSAL SLIDES

Solicitation Schedule

Deadline for Questions & Substitution Requests

June 24, 2025 - 2:00 PM

Answers to Questions & Decisions regarding
Substitution Requests to be Published as an Addendum

On or about July 2, 2025

Closing

July 10, 2025 - 2:00 PM

Notice of Intent to Award (NOI)

On or about August 19, 2025

»

Portland
Community




ATTACHMENT P - PRE-PROPOSAL SLIDES

Project Overview

Renovation of two chemistry labs to provide improved
learning experiences while providing new lab
equipment and technology and enhanced accessibility.
Rooms 223 & 225 will be fully remodeled and rooms
217 & 221A will have limited scope.




3,185 [
’ Sf Of renovation ATTACHMENT P - PRE-PROPOSAL SLIDES Scope Of Work
Similar remodel to the 2017 organic

chemistry labs, rooms 221 & 217A, with
similar systems & finishes

Improve ventilation with new fume hoods

Improve universal accessibility

New sinks, casework, and upgraded vacuum

systems
° Improved electrical, data, and mechanical

systems

° Occupied building will require careful

coordination with Facilities (FMS) to maintain

daily operations

° Consideration of the impacts to the first floor o

occupants
e  Limited construction laydown area which will T ————

require “just in time” deliveries

Portland
& Community
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ATTA&Ghed uIRROPOSAL SLIDES

° Bassetti Architects and PAE have been hired for
design
° Projected opening of chemistry labs Fall 2026

Proposed Schedule:

° June-October 2025 - Design
June 2025 - CM/GC out for solicitation
August 2025 - Contractor on board
Mid October 2025 - Design complete, submit for permits
March 2026 - Construction start
September 2026 - Construction complete and Chemistry
Labs open

Portland
@ Community



ATTACHMENT P - PRE-PROPOSAL SLIDES

Workforce and Contractor Development Requirements

Portland Community College acknowledges a
responsibility to impact the long-term wealth
position of skilled craftworkers and small
contracting businesses on bond-funded projects

PCC’s commitment to actively promoting fair
access, opportunity and proportional utilization
is an extension of the College’s mission
statement

a) Workforce Training and Hiring Program
b) Small Business Development Program
c) Respectful Worksite Program

Portland
Community
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ATTACHMENT P - PRE-PROPOSAL SLIDES

Workforce Development and Apprentice Utilization Requirements

In response to critical workforce
shortages as reported in the 2024
Workforce Market Study commissioned
by the Interstate Bridge Replacement
Project, the College is committed to
promoting fair access to construction
trade careers

One top priority is to ensure
craftworker access, opportunity,
development and retention on all
construction projects

Portland
Community
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ATTACHMENT P - PRE-PROPOSAL SLIDES

Workforce Training and Hiring Program: A Summary

e Sub contract value $50,000.00 or greater in
labor value must submit a Workforce Plan

e Outlines:

o Arealistic approach for broad
worker outreach

o Demonstrates the path to the
College’s requirement that 20% of
labor hours be worked by
registered apprentices [by N
contractor, by trade]

e contracts > S50k in labor value must report
labor hours LCP Tracker

Portland
Community
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ATTACHMENT P - PRE-PROPOSAL SLIDES

Subcontracting Opportunity for Small Businesses

State of Oregon’s Disparity Study documented an R
underutilization of subcontractors when compared . f(
to availability

The College is committed to expanding opportunity
and capacity-building for subcontractors and small
businesses in our district

PCC values building relationships with prime
contractors that are actively investing in the
utilization and development of small businesses

»

Portland
Community




ATTACHMENT P - PRE-PROPOSAL SLIDES

Small Business Development Program: A Summary

® Good Faith Effort outreach to subcontractors

® Notifying Trade Association in the College’s district
of all subcontracting opportunities and performing
outreach to members

e Utilize databases of agencies and organizations that
certify small business eligibility and ownership as
outlined in the College’s SBD Program

® Reporting subcontractor payments in the College’s
tracking system by the 5th of
each month

Portland
é Community



Total hours by Craft Level

Journey
78.7%
196,114

Total hours worked by craft level for All

Total hours by Ethnicity

Total hours by Gender

Non-Binary
Women g 4
Apprentice 14.1% 10 i(;;
52:;.13;; 80% 35249
. c
g%
80% Sé

A0%

20% Men
85.4%

212,961
0%

Total hours worked by Gender for All

Construction % Complete

ALL PROJECTS TOTAL

0% 5% 10% 15%

Construction

Andersen Construction @

@
Buildskape LLC @
First Cascade Corporation @
Fortis Construction, Inc. @
Howard S Wright e
R. A. Gray Construction, Le

(7}

OC42; MuitCo Health
Clinde

OCA42: Opportunity Center

DW IT Stalf Tenant
Improvements

RC Library Remodel

Sylvania HT Bldg Wes!

Sylvania CC Bidg Roof
Replacemant

Willow Creek Al Lab

Willow Creek
Semiconductor Lab

The chart above displays PCC's goals for the Prime Coniractor with a reference line to show the goal for each category. COBID Goals are based on subcontract value.



CHMENT P - PRE-PR

Promoting Respectful Worksites on PCC Construction Projects

PCC requires construction worksites free of behaviors rooted in hostility, bullying, harassment,
hazing, isolation or exclusion.

A Respectful Worksite is defined as a
worksite that is appropriate, productive,
safe and free from behaviors that may
undermine workers’ job performance,
physical safety, psychological safety,
productivity, inclusion, retention,
equitable access to meaningful work,
and/or efficiency

PCC’s trade partners shall take all necessary and
reasonable steps to ensure that all workers have
the opportunity to fully participate on PCC
construction projects

11.4.1 Requires implementation of a program

Portland
@ Community



ATTACHMENT P - PRE-PROPOSAL SLIDES

RIS

respect inclusion safety equity




ATTACHMENT BegiP 2OSAk SLIDES

Questions specifically about L |
Workforce Pathways, Small Lopd n Sl
Business Development or " (N
Respectful Worksite
Programming?

o “'l‘\-‘\'h ‘v‘ { \
—“ A:&i_xgﬂm |$ S

Janaya.Bjornstrom@pcc.edu
Vendor Diversity Coordinator

Amy.JamesNeel@pcc.edu
Workforce & Contracting Equity Manager

Portland
Community
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ATTACHMENT P - PRE-PROPOSAL SLIDES

CLEAN
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ATTACHMENT P - PRE-PROPOSAL SLIDES

Regional & Collaborative

% PORT OF PORTLAND

TRIGMET GEG

Portland State of Oregon

Department of

é > Community  Ewionmenal
Col Iege Quality

A Multnomah
ammmn County

Portland
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ATTACHMENT P - PRE-PROPOSAL SLIDES

Regional Contracting Goal

1. Cleanest available engines
* Nonroad - EPA Tier 4 DPM standards

* On-Road - 2007 model or newer dump trucks and concrete
mixers

2. Retrofitted with an emissions control device following a Best
Available Control Technology (BACT) approach for reducing
diesel particulate matter

3. Alternative fuel vehicles or equipment

Portland



ATTACHMENT P - PRE-PROPOSAL SLIDES

Implementation Timeline

Phase-In Date

(anuary 1) Nonroad > 25 hp On-Road
2020 Idle Reduction Requirements
2022 Tier 0 Engines Restricted
2023 Tier 1 Engines Restricted
2024 Tier 2 & 3 Engines Restricted * Pre-2007 Engines Restricted *
2025 Tier 4 & 2007+ Engines only; Retrofit Options Restricted * o

* COBID exemptions apply

Portland
Community
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ATTACHMENT P - PRE-PROPOSAL SLIDES

The Yard

*Online registration database

*Allows tracking of CAC projects
*Owner Construction Manager
*Contractors

*Rental equipment TH E
* Audit capability
YARD

Portland.gov/cac/TheYard

City of Portland contact: Nicole.Forbes@portlandoregon.gov ¢

454
<

Portland
Community
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ATTACHMENT P - PRE-PROPOSAL SLIDES

Questions

Portland
& Community




ATTACHMENT Q - ATTENDANCE SHEETS

Portland . . .
Community Planning & Capital Construction
College’ Attendance Sheet

Rock Creek B7 Chemistry Labs CM/GC

P&CC25-074-RFP Mandatory Pre-Proposal Meeting
Wednesday, june 18, 2024 9:30 AM

PLEASE PRINT PLEASE PRINT PLEASE PRINT
Name Organization / Address Phone Number Email Address Prime Sub-Contr | COBID
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College-

PLEASE PRINT

Community

Planning=Re Gapital Labstruetion
Attendance Sheet
Rock Creek B7 Chemistry Labs CM/GC
P&CC25-074-RFP Mandatory Pre-Proposal Meeting
Wednesday, June 18, 2024 9:30 AM

PLEASE PRINT
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©
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Communrty

Planning=Re Gapitalfinastreetion
Attendance Sheet
Rock Creek B7 Chemistry Labs CM/GC
P&CC25-074-RFP Mandatory Pre-Proposal Meeting
Wednesday, June 18, 2024 9:30 AM
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PLEASE PRINT

Planning=fe Gapitalfaeastrusdon
Attendance Sheet
Rock Creek B7 Chemistry Labs CM/GC
P&CC25-074-RFP Mandatory Pre-Proposal Meeting
Wednesday, June 18, 2024 9:30 AM
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