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A

##

ROOM NAME

101

ROOM NAME

101

150 SF

CL-1
8'-2 1/2"

OR

WOOD DOOR (081416) 

1.
00

0

EL. 10'-0"

EL. 10'-0"

R @ 7 1/2"20

A3.00

1
SIM

AREA:
TYPE:
INFO:

300 SF
AREA TYPE
COMMENT

AREA NAME

1/4" / 12"OR

CW-1

A300
1

A500
1

11

LEVEL NAME

LEVEL HEIGHT

COLUMN LINE / GRID INDICATOR

COLUMN LINE / GRID INDICATOR - EXISTING

BENCHMARK / LEVEL

NORTH ARROW

INTERIOR ELEVATION

BUILDING SECTION

WALL SECTION / DETAIL

DETAIL REFERENCE

REVISION CLOUD

TEXT NOTE

FLOOR SLAB ELEVATION

ROOF SLOPE

STAIR TAG

SPOT ELEVATION

ROOM TAG

PARTITION TAG

DOOR TAG

STOREFRONT, CURTAIN WALL, + WINDOW TAG

VERTICAL + HORIZONTAL ASSEMBLY TAG

MATERIAL TAG

CEILING TYPE / HEIGHT TAG

OCCUPANCY TAG

AREA PLAN TAG

BUILDING ELEVATION

A300
1

B23aa

[ ? ]

A200

1

A700

N

IBC Occupancy Type

Load Factor

150 SF

AREA NAME

Occs

1

2

EW-10EW-10

1/4" / 12"

LEVEL CHANGE

[  MT-2  ]

ROOM FINISH TAG

ROOM NAME101

Floor Finish B:BASE

N:NORTH E:EAST

S:SOUTH W:WEST

EXISTING CONTOUR

GRADED REGION

FINISHED CONTOUR

PROPERTY LINE

SETBACK LINE

FENCE

GUARDRAIL

TREES & SHRUBS

NEW CONSTRUCTION  

EXISTING ELEMENT TO BE 
REMOVED/DEMOLISHED

EXISTING ELEMENT TO REMAIN

EARTH

GRAVEL

SAND

CAST-IN-PLACE CONCRETE

BRICK

CONCRETE MASONRY UNITS

MORTAR / GROUT

STEEL

ALUMINUM

CONTINUOUS WOOD

PLYWOOD SHEATHING

INTERMITTENT WOOD

GYPSUM GLASSMATT SHEATHING

BATT INSULATION

BOARD INSULATION (EPS)

BOARD INSULATION (POLYISO)

GYPSUM WALL BOARD

BOARD INSULATION (MINEREAL WOOL)

01 HATCH

01

02

04

06

08

02 DASH

04 DASH

06 DASH

08 DASH

02 DASH DOT

04 DASH DOT

02 GRAY

04 GRAY

06 GRAY

1HR RATING

2HR RATING

3HR RATING

EXIT PATH

TRAVEL DISTANCE

DETAIL ROOF

DETAIL SELF-ADHERED MEMBRANE

DETAIL VAPOR RETARDER

DETAIL WEATHER BARRIER

DETAIL WATERPROOFING

SYMBOLS + CALLOUTS

SYMBOLS - SITE PLAN

SYMBOLS - BUILDING WALL PHASING

Key Name Abbreviation

A

A/C AIR CONDITIONING

AB ANCHOR BOLT

ABS ACRYLONITRILE-BUTADIENE-
STYRENE

ABV ABOVE

ACC ACCESS

ACC DR ACCESS DOOR

ACC FL ACCESS FLOOR

ACC PNL ACCESS PANEL

ACP ACOUSTICAL CEILING PANEL

ACS ACOUSTICAL CEILING PLANK

ACST ACOUSTICAL

ACT ACOUSTICAL CEILING TILE

AD AREA DRAIN

ADD'L ADDITIONAL

ADDM ADDENDUM

ADH ADHESIVE

ADJ ADJACENT, ADHUSTABLE

AESS ARCHITECTURAL EXPOSED
STRUCTURAL STEEL

AFF ABOVE FINISH FLOOR

AGGR AGGREGATE

AHR ANCHOR

AHU AIR HANDLING UNIT

AL, ALUM ALUMINUM

ALT ALTERNATE

ANOD ANODIZED

APC ACOUSTICAL PANEL CEILING

APLAS ACOUSTICAL PLASTER

APPROX APPROXIMATE

APT APARTMENT

ARCH ARCHITECT (URAL) (URE)

ARCH PC ARCHITECTURAL PRECAST
CONCRETE

ASC ABOVE SUSPENDED CEILING

ASI ARCHITECT'S
SUPPLEMENTAL
INFORMATION

ASPH ASPHALT

AUTO AUTOMATIC

AUX AUXILARY

AV AUDIO VISUAL

AVE AVENUE

AVG AVERAGE

AWI ARCHITECTIRAL
WOODWORK INSTITUTE

AWP ACOUSTICAL WOOD PANEL

AWT ACOUSTICAL WALL
TREATMENT

AWVP ACOUSTICAL WOOD VENEER
PANEL

ABBREVIATIONS

HATCH + LINETYPE LEGEND
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Art Building

Demo
2000 SW 5th Ave, Portland, OR 97201

Key Name Abbreviation

B

BAL BALANCE

BAT BATTEN

BB BULLETING BOARD

BD, BRD BOARD

BF BACK FACE

BFE BOTTOM FOOTING
ELEVATION

BIA BRICK INSTITUTE OF
AMERICA

BIPV BUILDING-INTEGRATED
PHOTOVOLTAICS

BITUM BITUMINOUS

BJT BED JOINT

BL BUILDING LINE

BLDG BUILDING

BLK BLOCK

BLKG BLOCKING

BLR BOILER

BLT BOLT

BLW BELOW

BM BEAM

BM BENCH MARK

BO BOTTOM OF

BO BY OTHERS/OWNER

BOT BOTTOM

BRDG BRIDGING

BRG BEARING

BRG PL BEARING PLATE

BRK BRICK

BRKT BRACKET

BRZ BRONZE

BS BOTH SIDES

BSMT BASEMENT

BTWN BETWEEN

BUR BUILT-UP ROOFING

BVL BEVEL(ED)

BW BOTH WAYS

C

C CELSIUS

C to C CENTER TO CENTER

CAB CABINET

CAL CALIPER

CANTL CANTILEVER

CB CATCH BASIN

CCD CONSTRUCTION CHANGE
DIRECTIVE

CCTV CLOSED CIRCUIT
TELEVISION

CD CONSTRUCTION
DOCUMENT(S)

CEM CEMENT(ITIOUS)

Key Name Abbreviation

CER CERAMIC

CFC CHLOROFLUOROCARBON

CFLG COUNTERFLASHING

CFM CUBIC FEET PER MINUTE

CG CORNER GUARD

CH COAT HOOK

CHEM CHEMICAL, CHEMISTRY

CHFR CHAMFER

CHKBD CHALKBOARD

CHN CHANNEL

CI CAST IRON

CIP CAST-IN-PLACE

CIR CIRCLE

CJT CONTROL JOINT

CK CORK

CKT CIRCUIT

CL CENTER LINE

CLG CEILING

CLG HT CEILING HEIGHT

CLL CONTRACT LIMIT LINE

CLO CLOSET

CLR CLEAR

CLRM CLASSROOM

CM CENTIMETER(S)

CM CONSTRUCTION MANAGER

CMP CORRUGATED METAL PIPE

CMR CODE MODIFICATION
REQUEST

CMU CONCRETE MASONRY UNIT

CND CONDUIT

CO CHANGE ORDER

CO CLEANOUT

COL COLUMN

COMM COMMUNICATION

COMP COMPRESSIBLE

CONC CONCRETE

COND CONDENSER, CONDENSATE

CONF CONFERENCE

CONN CONNECT(ED)(ION)

CONSTR CONSTRUCTION

CONT CONTINUOUS

CONTR CONTRACTOR

COORD COORDINATE

CORR CORRIDOR

CPT CARPET

CRS COURSE

CS CAST STONE

CSMT CASEMENT

CSWK CASEWORK

CT CERAMIC TILE

CTR CENTER

CTSK COUNTERSINK

CU FT CUBIC FOOT

CU IN CUBIC INCH

CU YD CUBIC YARD

CUH CABINET UNIT HEATER

CW COLD WATER

CYL CYLINDER

Key Name Abbreviation

D

D DEPTH, DEEP

DBL DOUBLE

DBL ACT DOUBLE ACTING

DC DIRECT CURRENT

DEG DEGREE

DEMO DEMOLISH, DEMOLITION

DEPT DEPARTMENT

DET DETAIL

DF DRINKING FOUNTAIN

DH DOUBLE HUNG

DIA DIAMETER

DIAG DIAGONAL

DIFF DIFFUSER

DIM DIMENSION

DIR DIRECT(ION)(OR)

DISP DISPENSER

DIST DISTRIBUTION

DIV DIVISION

DL DEAD LOAD

DMPF DAMPPROOF(ING)

DMT DEMOUNTABLE

DN DOWN

DOUG FIR DOUGLAS FIR

DP DRAPERY POCKET

DR DOOR

DS DOWNSPOUT

DSGN DESIGN

DUPL DUPLICATE

DWG DRAWING

DWL(S) DOWEL(S)

DWR DRAWER

E

E EAST

EA EACH

EE EACH END

EF EACH FACE

EF EXHAUST FAN

EG EXHAUST GRILLE

EIFS EXTERIOR INSULATION &
FINISH SYSTEM

EJT EXPANSION JOINT

EL ELEVATION

ELAST ELASTOMERIC

ELEC ELECTRIC(AL)

ELEV ELEVATOR

EMER EMERGENCY

ENCL ENCLOUS(URE)(ED)

ENGR ENGINEER(ED)

ENL ENLARGED

ENTR ENTRANCE

EOS EDGE OF SLAB

EPDM ETHYLENE PROPYLENE
DIENE MONOMER

EQ EQUAL

EQUIP EQUIPMENT

ESC ESCALATOR

EST ESTIMATE

ESTB ESTABLISH

EW EACH WAY

EWC ELECTRIC WATER COOLER

EXH EXHAUST

EXIST, (E) EXISTING

EXP EXPAN(SION)(DED)

EXT EXTERIOR

EXTRU EXTRU(SION)(DED)

Key Name Abbreviation

F

F FARENHEIT

FB FACE BRICK

FBO FURNISHED BY OTHERS

FCO FLOOR CLEANOUT

FD FLOOR DRAIN

FDTN FOUNDATION

FDV FIRE DEPARTMENT VALVE

FE FIRE EXTINGUISHER

FEC FIRE EXTINGUISHER
CABINET

FF FINISHED FLOOR

FF EL FINISHED FLOOR ELEVATION

FF&E FURNITURE, FURNISHINGS, &
EQUIPMENT

FFL FINISHED FLOOR LEVEL

FH FIRE HYDRANT/HOSE

FHC FIRE HOSE CABINET

FHMS FLAT HEAD MACHINE
SCREWS

FHWS FLAT HEAD WOOD SCREWS

FIN FINISH

FIP FOAM IN PLACE

FIXT FIXTURE

FL, FLR FLOOR

FLASH FLASHING

FLUOR FLUORESCENT

FOC FACE OF CONCRETE

FOM FACE OF MASONRY

FOS FACE OF STUD

FOW FACE OF WALL

FP FIREPROOF

FR FRAME

FRP FIBER-REINFORCED PLASTIC

FRTW FIRE-RETARDANT TREATED
WOOD

FS FULL SIZE

FSC FOREST STEWARDSHIP
COUNCIL

FSTNR FASTENER

FT FEET, FOOT

FTG FOOTING

FURG FURRING

FURN FURNI(SH)(TURE)

FUT FUTURE

G

GA GAUGE

GAL GALLON

GALV GALVANIZED

GB GRAB BAR

GC GENERAL CONTRACT(OR)

GEN GENERATOR

GFRC GLASS-FIBER REINFORCED
CONCRETE

GL GLASS

GLAZ GLAZING

GLB GLUE-LAMINATED BEAM

GLULAM GLUE-LAMINATED

GR GRADE

GR BM GRADE BEAM

GRAN GRANITE

GRG GLASS REINFORCED
GYPSUM

GRND GROUND

GRT GROUT

GWB GYPSUM WALL BOARD

GYP GYPSUM

Key Name Abbreviation

H

H HIGH

HB HOSE BIB

HC HOLLOW CORE

HCFC HYDRO-CHLOROFLUOROCAR
BON

HD HEAD

HDBD HARDBOARD

HDPE HIGH-DENSITY
POLYETHYLENE PLASTIC

HDR HEADER

HDW HARDWARE

HDWD HARDWOOD

HM HOLLOW METAL

HNDRL HANDRAIL

HORIZ HORIZONTAL

HP HIGH POINT

HR HOUR

HT HEIGHT

HTG HEATING

HVAC HEATING, VENTILATION, AIR
CONDITIONING

HW HOT WATER

HWH HOT WATER HEATER

HWY HIGHWAY

HYD HYDRANT

HZ HERTZ

I

IAQ INDOOR AIR QUALITY

ID INSIDE DIAMETER

IF INSIDE FACE

IGU INSULATED GLAZING UNIT

ILLUM ILLUMINATION

IN INCHES

INCL INCLUD(E)(ED)(ING)

INFO INFORMATION

INSUL INSULAT(ED)(ION)

INSUL
PNL

INSULATED PANEL

INT INTERIOR

INTUM INTUMESCENT

INVT EL INVERT ELEVATION

INVT, INV INVERT

J

J-BOX JUNCTION BOX

JAN JANITOR

JC JANITOR CLOSET

JST JOIST

JST BR JOIST BEARING

JT JOINT

K

K KIPS

KD KNOCKED DOWN

KIT KITCHEN

KO KNOCKOUT

KPL KICK PLATE

KVA KILOVOLT AMPS

KW KILOWATTS

Key Name Abbreviation

L

L LENGTH

LAB LABORATORY

LAM LAMINATED

LAV LAVATORY

LCC LEAD COATED COPPED

LDPE LOW-DENSITY
POLYETHYLENE PLASTIC

LDR LEADER

LEED LEADERSHIP IN ENERGY
AND ENVIRONMENTAL
DESIGN

LG LARGE

LH LEFT HAND

LIN LINEAR

LINO LINOLEUM

LIQ LIQUID

LL LIVE LOAD

LLH LONG LEG HORIZONTAL

LLV LONG LEG VERTICAL

LOC LOCAT(E)(ION)

LONG LONGITUDINAL

LP LOW POINT

LT LIGHT

LT WT LIGHTWEIGHT

LTG LIGHTING

LTL LINTEL

LVR LOUVER

LWC LIGHTWEIGHT CONCRETE

M

M METER

MACH MACHINE

MAINT MAINTENANCE

MAN MANUAL

MAS MASONRY

MATL MATERIAL

MAX MAXIMUM

MBR MEMBER

MDF MEDIUM-DENSITY
FIBERBOARD

MDO MEDIUM-DENSITY OVERLAY

MECH MECHANICAL

MED MEDIUM

MEMB MEMBRANE

MEZZ MEZZANINE

MFR MANUFACTUR(ER)(ED)

MH MANHOLE

MIN MINIMUM

MIR MIRROR

MISC MISCELLANEOUS

MIX MIXTURE

MLDG MOLDING

MLWK MILLWORK

MM MILLIMETER

MO MASONRY OPENING

MOD MODIFIED, MODULAR

MR MOISTURE RESISTANCE

MRB MARBLE

MS MACHINE SCREW

MTD MOUNTED

MTL METAL

MTR MORTAR

MULL MULLION

Key Name Abbreviation

N

(N) NEW

N NORTH

N/A NOT APPLICABLE

NAT NATURAL

NE NORTHEAST

NIC NOT IN CONTRACT

NO NUMBER

NOM NOMINAL

NORM NORMAL

NRC NOISE REDUCTION
COEFFICIENT

NTS NOT TO SCALE

NW NORTHWEST

O

O/O OUT TO OUT

OA OVERALL

OC ON CENTER

OD OUTSIDE DIAMETER

OFCI OWNER FURNISHED
CONTRACTOR INSTALLED

OFF OFFICE

OH OVERHEAD

OPER OPERABLE

OPH OPPOSITE HAND

OPNG OPENING

OPP OPPOSITE

ORD OVERFLOW ROOF DRAIN

ORIG ORIGINAL

OZ OUNCE

P

LB, # POUND

PCF POUNDS PER CUBIC FOOT

PERF PERFORAT(ED)(ION)

PERIM PERIMETER

PET POLYETHYLENE
TEREPHTHALATE PLASTIC

PI POINT OF INTERSECTION

PL PROPERTY LINE

PLAM PLASTIC LAMINATE

PLAS PLASTER

PLBG PLUMBING

PLYWD PLYWOOD

PNL PANEL

PNT PAINT

POLYISO POLYISOCYANURATE

POLYSTY POLYSTYRENE

PORT PORCELAIN TILE

PR PROPOSAL REQUEST

PREFAB PREFABRICATED

PREFIN PREFINISHED

PRELIM PRELIMINARY

PROJ PROJECT

PSF POUNDS PER SQUARE FOOT

PSI POUNDS PER SQUARE INCH

PT PRESSURE TREATED

PTD PAINTED

PTN PARTITION

PV PHOTOVOLTAIC

PVC POLYVINYL CHLORIDE

PVG PAVING

PVMT PAVEMENT

PWR POWER

Key Name Abbreviation

Q

QT QUARRY TILE

QTR QUARTER

QUAL QUALITY

R

R RADIUS

RA RETURN AIR

RB RUBBER BASE

RCP REFLECTED CEILING PLAN

RD ROOF DRAIN

REBAR REINFORCING BAR

REC RECESSED

RECPT RECEPTACLE

RECT RECTANGLE

REF REFERENCE

REG REGISTER

REINF REINFORC(E)(ED)(ING)

REQ'D REQUIRED

RET RETURN

REV REVISION

RFG ROOFING

RH RIGHT HAND

RLF RELIEF

RM ROOM

RND ROUND

RO ROUGH OPENING

ROW RIGHT OF WAY

RR RAILROAD

RT RUBBER TILE

RUB RUBBER

RWC RAIN WATER CONDUCTER

S

S SOUTH

S&R STILE & RAIL

SA SUPPLY AIR

SALV SALVAGE(D)

SAN SANITARY

SC SOLID CORE

SCA SPRINKLER CONTROL
ASSEMBLY

SCD JT SCORED JOINT

SCHD SCHEDULE

SE SOUTHEAST

SECT SECTION

SF SQUARE FOOT

SFRM SPRAY-APPLIED FIRE
RESISTIVE MATERIAL

SHT SHEET

SIM SIMILAR

SM SHEET METAL

SP STAND PIPE

SPEC SPECIFICATION

SPK SPEAKER

SPL SPECIAL

SQ SQUARE

SST STAINLESS STEEL

STAG STAGGERED

STC SOUND TRANSMISSION
COEFFICIENT

STD STANDARD

STL STEEL

STN STONE

STOR STORAGE

STRUC STRUCTURAL

SUSP SUSPEN(DED)(SION)

SW SOUTHWEST

SYS SYSTEM

Key Name Abbreviation

T

T TREAD

T&G TONGUE & GROOVE

TC TERRA COTTA

TEL TELEPHONE

TEMP TEMPORARY

THERM THERMAL

THK THICK(NESS)

THOLD THRESHOLD

TKBD TACKBOARD

TMPD TEMPERED

TO TOP OF

TRANS TRANSOM

TRTD TREATED

TV TELEVISION

TYP TYPICAL

U

UL UNDERWRITER'S
LABORATORIES

UNFIN UNFINISHED

UNO UNLESS NOTED OTHERWISE

UON UNLESS OTHERWISE NOTED

USG UNITED STATES GAGE

UTIL UTILITY

V

V VOLT

VAL VALUE

VAR VARIES

VAV VARIABLE AIR VOLUME

VB VINYL BASE

VCT VINYL COMPOSITE TILE

VENT VENTILAT(ING)(ION)

VERT VERTICAL

VEST VESTIBULE

VIF VERIFY IN FIELD

VNR VENEER

VOC VOLATILE ORGANIC
COMPOUND

VOL VOLUME

VPR VAPOR RETARDER

VWC VINYL WALL COVERING

W

W WEST

W/ WITH

W/O WITHOUT

W/W WALL TO WALL

WC WATER CLOSET

WD WOOD

WDW WINDOW

WF WIDE FLANGE

WGL WIRED GLASS

WH WATER HEATER

WPT WORKING POINT

WR WATER-REPELLENT

WT WEIGHT

WWF WELDED WIRE FABRIC

Y

YD YARD

SHEET INDEX

GENERAL
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A090 SITE PLAN
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SCALE: 3/32" = 1'-0"A089

SITE PLAN - EXISTING1



AD200

3

SIDE WALK, BIKE LANE, AND ASSOCIATED 
ELEMENTS TO REMAIN

SIDE WALK AND ASSOCIATED 
ELEMENTS TO REMAIN

AD200

1

AD200

2

PROPERTY LINE

EXISTING SIDE WALK TO REMAIN 

EXISTING ADA RAMP
AND BIKE RAMP TO 
REMAIN

PROPERTY LINE

COVER LOT WITH GRASS HYRDOSEED

PROPERTY LINE
PROTECT EXISTING 
BIKE RACKS

PROTECT EXISTING 
STREET TREE

EXISTING STREET TREE

EXISTING  FIRE 
HYDRANT TO REMAIN

EXISTING ELECTRICAL 
VAULT TO REMAIN

EXISTING ADA RAMP AND 
LANDING TO REMAIN

S
W
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SW 5TH AVE

BACKFILL AND COVER LOT WITH GRASS HYRDOSEED

EXISTING RETAINING 
WALLS TO REMAIN

GENERAL NOTES

1. ALL UNDERGROUND UTILITIES SHOULD BE 
CUT AND CAPPED AT PROPERTY LINE 
INCLUDING REMOVAL OF ANY METERS 
GC TO COORDINATE METER REMOVAL WITH 
ASSOCIATED CITY DEPARTMENTS
2. OWNER TO SALVAGE ANY FURNITURE 
PRIOR TO BEGINNING OF DEMOLITION 
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AD200

3

NO BASEMENT  REFERENCE LEVELS 01-03

DEMOLISH EXISTING PARKING LOT, FOUNDATION AND ASSOCIATED ELEMENTS

DEMO BASEMENT AND ALL 
ASSOCIATED ELEMENTS

REFER TO STRUCTURAL DRAWINGS 
FOR BRACING OF EXISTING 
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C050
DEMOLITION AND EROSION
CONTROL PLANN

0

1 INCH = FEET10

2010

DEMOLITION AND EROSION CONTROL PLAN
SCALE: 1" = 10'

SHEET LEGEND

CONSTRUCTION NOTES
1. PROTECT EXISTING INLET. INSTALL FILTER FABRIC INLET

PROTECTION PER DETAIL 1/C051 AND MAINTAIN FOR DURATION OF
WORK.

2. INSTALL SEDIMENT FENCE PER DETAIL 3/C051

3. TEMPORARY GRAVEL CONSTRUCTION ENTRANCE PER DETAIL
2/C051

4. KILL EXISTING WATER SERVICE BY PORTLAND WATER BUREAU

5. REMOVE EXISTING WATER VAULT

6. REMOVE EXISTING FDC

7. CAP AND ABANDON SANITARY SEWER LEAD AT PROPERTY LINE.
REMOVE ALL PORTIONS UP TO 5' BGS

8. CAP AND ABANDON EXISTING STORM SEWER LEADAT PROPERTY
LINE. REMOVE ALL PORTIONS UP TO 5' BGS

9. PROTECT EXISTING TREE

10. PROTECT EXISTING FIRE HYDRANT

11. REMOVE EXISTING FENCE

12. PROTECT EXISTING FENCE

13. REMOVE EXISTING WALL

14. PROTECT EXISTING WALL

15. PROVIDE SHORING WITH NEW FOOTINGS PER STRUCTURAL PLANS,
TYPICAL

16. PROTECT EXISTING ELECTRICAL VAULT

17. SAWCUT

18. PROTECT EXISTING BIKE RACK

19. INSTALL STOCKPILE PER DETAIL 4/C051

XX

GENERAL NOTES
1. INSTALL SEDIMENT FENCE ALONG THE PERIMETER OF THE

SITE, PER DETAIL 3/C051.

2. INSTALL FILTER FABRIC INLET PROTECTION AT DOWNSTREAM
INLETS PER DETAIL 1/C051.

3. 24-HOUR EMERGENCY CONTACT: JOSEPH WUEST

4. ONCE SITE WORK IS COMPLETE, REPAIR PUBLIC SIDEWALK
AND CURBING PER CITY OF PORTLAND DETAIL P-506, P-540,
AND P-551.

5. SUITABLE ON-SITE STRUCTURAL FILL: FINE-GRAINED SOIL,
IMPORTED GRANULAR MATERIAL, RECYCLED MATERIAL,
CONTROLLED LOW STRENGTH MATERIAL OR APPROVED
EQUIVALENT.

6. TEMPORARY SLOPES NOT TO EXCEED 1.5:1.

7. PERMANENT SLOPES NOT TO EXCEED 2:1.

DEMOLISH EXISTING STRUCTURE

DEMOLISH EXISTING PAVING, CURBS, AND WALLS

SHORING PER STRUCTURAL PLANS

TEMPORARY GRAVEL CONSTRUCTION ENTRANCE
PER DETAIL 2/C051

SEDIMENT FENCE PER DETAIL 3/C051

TREE PROTECTION FENCE

PROPOSED TOPO, SLOPE TOP

PROPOSED TOPO, SLOPE TOE

DRAINAGE FLOW DIRECTION

SAWCUT

TOP

TOE

1. APPROVAL OF THIS EROSION, SEDIMENT AND POLLUTION CONTROL PLAN (ESPCP) DOES NOT CONSTITUTE AN
APPROVAL OF PERMANENT ROAD OR DRAINAGE DESIGN (E.G., SIZE AND LOCATION OF ROADS, PIPES, RESTRICTORS,
CHANNELS, RETENTION FACILITIES, UTILITIES, ETC.)

2. IT IS THE INTENT OF THESE PLANS AND SPECIFICATIONS TO ENSURE THAT SEDIMENT LADEN WATER DOES NOT
LEAVE THE WORK SITE. THE CONTRACTOR SHALL USE ALL AVAILABLE MEANS TO ACHIEVE THIS RESULT.

3. THE IMPLEMENTATION OF THESE ESPCP AND THE CONSTRUCTION, MAINTENANCE, REPLACEMENT, AND UPGRADING
OF THESE ESPCP FACILITIES IS THE RESPONSIBILITY OF THE CONTRACTOR UNTIL ALL CONSTRUCTION IS
COMPLETED AND APPROVED AND VEGETATION/LANDSCAPING IS ESTABLISHED.

4. THE BOUNDARY OF THE CLEARING LIMITS SHOWN ON THIS PLANS SHALL BE CLEARLY FLAGGED IN THE FIELD PRIOR
TO CONSTRUCTION. DURING THE CONSTRUCTION PERIOD, NO DISTURBANCE BEYOND THE FLAGGED CLEARING
LIMITS SHALL BE PERMITTED. THE FLAGGING SHALL BE MAINTAINED BY THE CONTRACTOR FOR THE DURATION OF
CONSTRUCTION.

5. THE ESPCP FACILITIES SHOWN ON THIS PLAN MUST BE CONSTRUCTED IN CONJUNCTION WITH ALL CLEARING AND
GRADING ACTIVITIES, AND IN SUCH A MANNER AS TO ENSURE THAT SEDIMENT AND SEDIMENT-LADEN WATER DOES
NOT ENTER THE DRAINAGE SYSTEM, ROADWAYS OR VIOLATE APPLICABLE WATER STANDARDS.

6. THE ESPCP FACILITIES SHOWN ON THIS PLAN ARE THE MINIMUM REQUIREMENTS FOR ANTICIPATED SITE
CONDITIONS.  DURING THE CONSTRUCTION PERIOD, THESE ESPCP FACILITIES SHALL BE UPGRADED AS NEEDED FOR
UNEXPECTED STORM EVENTS AND TO ENSURE THAT SEDIMENT AND SEDIMENT-LADEN WATER DO NOT LEAVE THE
SITE.

7. THE ESPCP FACILITIES SHALL BE INSPECTED DAILY BY THE CONTRACTOR AND MAINTAINED AS NECESSARY TO
ENSURE THEIR CONTINUED FUNCTIONING.

8. THE ESPCP FACILITIES ON INACTIVE SITES SHALL BE INSPECTED AND MAINTAINED A MINIMUM OF ONCE A MONTH OR
WITHIN THE 24 HOURS FOLLOWING A STORM EVENT.

9. ALL STORM INLETS SHALL BE PROTECTED TO PREVENT SEDIMENT FROM LEAVING THE PROJECT SITE. CLEANING OF
CATCH BASINS SHALL OCCUR WHEN SEDIMENT OCCUPIES ONE-THIRD OF THE DEVICE STORAGE AREA.  ALL CATCH
BASINS AND CONVEYANCE LINES SHALL BE CLEANED PRIOR TO PAVING.  THE CLEANING OPERATION SHALL NOT
FLUSH SEDIMENT LADEN WATER INTO THE DOWNSTREAM SYSTEM.

10. ALL AREAS DISTURBED BY CONSTRUCTION OF THIS PROJECT, NOT RECEIVING A HARD, DURABLE SURFACE SHALL BE
GRASSED AND/OR LANDSCAPED AT EARLIEST PRACTICABLE TIME.

11. IN GENERAL, CONSTRUCTION SHALL PROGRESS FROM DOWNSTREAM TO UPSTREAM.  THE CONTRACTOR SHALL
CONSTRUCT ESC FACILITIES IN CONJUNCTION WITH ALL CLEARING, GRADING AND OTHER LAND ALTERATION
ACTIVITIES.

12. STABILIZED CONSTRUCTION ENTRANCES SHALL BE INSTALLED AT THE BEGINNING OF CONSTRUCTION AND
MAINTAINED FOR THE DURATION OF THE PROJECT. ADDITIONAL MEASURES MAY BE REQUIRED TO ENSURE THAT ALL
PAVED AREAS ARE KEPT CLEAN FOR THE DURATION OF THE PROJECT.

13. TEMPORARY EROSION CONTROL MEASURES SHALL REMAIN FUNCTIONAL AND IN PLACE UNTIL THEIR REMOVAL IS
DIRECTED BY THE ENGINEER.  THE CONTRACTOR SHALL COMPLETELY RESTORE ALL AREAS DISTURBED BY
REMOVAL OF TEMPORARY EROSION CONTROL MEASURES.  REMOVED MATERIALS SHALL BECOME PROPERTY OF
THE CONTRACTOR TO BE DISPOSED OF IN ACCORDANCE WITH APPLICABLE LAWS AND JURISDICTIONS.

14. CONTRACTOR WILL PROVIDE TRUCKS THAT ARE WELL SEALED FOR TRANSPORTATION OF SATURATED
SOILS/MATERIAL FROM THE SITE. A TRUCK MUST NOT LEAK LIQUIDS AT ANY RATE GREATER THAN 1 GAL./HR.

15. EROSION CONTROL MEASURES SHALL BE IN ACCORDANCE WITH THE CITY OF PORTLAND EROSION AND SEDIMENT
CONTROL MANUAL, CURRENT EDITION.

16. SUPPLEMENTARY WET WEATHER MEASURES SHALL BE IN PLACE AND FUNCTIONING  BY OCTOBER AND REMAIN
OPERATIONAL UNTIL APRIL.

17. SUPPLEMENTARY WET WEATHER MEASURES ARE IN ADDITION TO BASE MEASURES.

18. WHEN CONCRETE TRUCKS ARE USED, A SHALLOW PIT SHALL BE DUG FOR RESIDUAL CONCRETE, AGGREGATE AND
WATER.  TRUCKS THAT RECYCLE THIS RESIDUAL BACK INTO THE TRUCK MAY BE USED IN LIEU OF THE PIT.

19. IF FERTILIZERS ARE USED TO ESTABLISH VEGETATION, THE APPLICATION RATES SHALL FOLLOW THE
MANUFACTURER'S GUIDELINES AND THE APPLICATION SHALL BE DONE IN SUCH A WAY TO MINIMIZE NUTRIENT-LADEN
RUNOFF TO RECEIVING WATERS.

20. STOCKPILES SHALL BE LOCATED AWAY FROM THE CONSTRUCTION ACTIVITY AND SHALL BE STABILIZED OR COVERED
AT THE END OF EACH WORKDAY.

21. SIGNIFICANT AMOUNTS OF SEDIMENT THAT LEAVE THE SITE SHALL BE CLEANED UP WITHIN 24 HOURS AND PLACED
BACK ON THE SITE OR PROPERLY DISPOSED.

22. ALL EROSION AND SEDIMENT CONTROLS NOT IN THE DIRECT PATH OF WORK SHALL BE INSTALLED BEFORE ANY
LAND DISTURBANCE.

23. THE FILTER FABRIC SHALL BE PURCHASED IN A CONTINUOUS ROLL CUT TO THE   LENGTH OF THE BARRIER TO AVOID
USE OF JOINTS.  WHEN JOINTS ARE NECESSARY, FILTER CLOTH SHALL BE SPLICED TOGETHER ONLY AT SUPPORT
POST, WITH A 6-INCH MINIMUM OVERLAP, AND BOTH END SECURELY FASTENED TO THE POST, OR OVERLAP 2"x2"
POSTS AND ATTACHED AS SHOWN IN SEDIMENT FENCE DETAIL INCLUDED IN THESE PLANS.

24. THE FILTER FABRIC FENCE SHALL BE INSTALLED TO FOLLOW THE CONTOURS WHERE FEASIBLE.  THE FENCE POSTS
SHALL BE SPACED A MAXIMUM OF 6-FEET APART AND DRIVEN SECURELY INTO THE GROUND A MINIMUM OF
24-INCHES.

25. A TRENCH SHALL BE CUT ALONG SLOPE CONTOURS AND AROUND STOCKPILES FOR SILT FENCE INSTALLATION. THE
FILTER FABRIC FENCE SHALL HAVE A MINIMUM VERTICAL BURIAL OF 6-INCHES. ALL EXCAVATED MATERIAL FROM THE
FILTER FABRIC FENCE INSTALLATION SHALL BE FIRMLY REDEPOSITED ALONG THE ENTIRE TRENCHED AREA ON THE
UPHILL SIDE OF AND AGAINST THE FENCE.

26. STANDARD OR HEAVY DUTY FILTER FABRIC SHALL HAVE MANUFACTURED STITCHED LOOPS TO FIT 2"x2"
INSTALLATION POST. STAPLED FENCE PRODUCTS ARE NOT ALLOWED. STITCHED LOOPS SHALL BE INSTALLED ON
THE UPHILL SIDE OF THE SLOPED AREA, WITH POST SPACED A MAXIMUM OF 6 FEET APART.

27. FILTER FABRIC FENCES SHALL BE REMOVED WHEN THEY HAVE SERVED THEIR USEFUL PURPOSE, BUT NOT BEFORE
THE UP SLOPE AREA HAS BEEN PERMANENTLY PROTECTED AND STABILIZED.

28. SILT FENCES SHALL BE INSPECTED BY CONTRACTOR IMMEDIATELY AFTER EACH RAINFALL AND AT LEAST DAILY
DURING PROLONGED RAINFALL. ANY REQUIRED REPAIRS, RELOCATIONS, OR ADDITIONS SHALL BE MADE
IMMEDIATELY.

29. AT NO TIME SHALL MORE THAN 1-FOOT OF SEDIMENT BE ALLOWED TO ACCUMULATE UP SLOPE OF A SILT FENCE.
SEDIMENT SHALL BE REMOVED OR RE-GRADED ONTO SLOPES AND THE SILT FENCE REPAIRED AND REESTABLISHED.

30. DUST SHALL BE MINIMIZED TO THE EXTENT PRACTICABLE, UTILIZING ALL MEASURES NECESSARY, INCLUDING, BUT
NOT LIMITED TO:

30.1. SPRINKLER HAUL AND ACCESS ROADS AND OTHER EXPOSED DUST PRODUCING AREAS.
30.2. APPLYING AGENCY-APPROVED DUST PALLIATIVES ON ACCESS AND HAUL ROADS.
30.3. ESTABLISHING TEMPORARY VEGETATIVE COVER.
30.4. PLACING WOOD CHIPS OR OTHER EFFECTIVE MULCHES ON VEHICLE AND PEDESTRIAN USE AREAS.
30.5. MAINTAINING THE PROPER MOISTURE CONDITION ON ALL FILL SURFACES.
30.6. PREWETTING CUT AND BORROW AREA SURFACES.
30.7. USE OF HAUL EQUIPMENT.

31. CONTRACTOR SHALL FURNISH AND INSTALL EQUIPMENT TO HAUL AND PLACE WATER. AN ADEQUATE SUPPLY OF
WATER SHALL BE MAINTAINED AT ALL TIMES.

32. CONSTRUCTION DEWATERING NOT AUTHORIZED. IF REQUIRED:

BATCH DISCHARGE AUTHORIZATION PERMIT IS REQUIRED FOR TEMPORARY DISCHARGES OF 
GROUNDWATER OR CONSTRUCTION RELATED STORMWATER (CHANNELIZED, COLLECTED AND/OR PUMPED) TO
THE CITY'S PUBLIC SANITARY OR STORM SEWER SYSTEM. IF DE-WATERING TO A CITY SANITARY OR STORM
SEWER IS NECESSARY, PRE-AUTHORIZATION MUST BE OBTAINED FROM THE BUREAU OF ENVIRONMENTAL
SERVICES AT BATCHDISCHARGE@PORTLANDOREGON.GOV (OR CALL 503-823-7026).

33. IN THE EVENT THAT CONTAMINATED SOILS ARE ENCOUNTERED DURING SITE DEVELOPMENT ACTIVITIES, THE
STOCKPILES OF CONTAMINATED MEDIA MUST BE PROTECTIVE OF STORMWATER CONTACT AND ARE SUBJECT TO
THE FOLLOWING MANAGEMENT STANDARDS:

· STOCKPILES OF SOIL MUST BE COVERED TO PROTECT MATERIAL FROM STORMWATER CONTACT.
· STOCKPILE PERIMETERS MUST HAVE A CONTAINMENT BARRIER ON ALL FOUR SIDES OF EVERY STOCKPILE.
· STOCKPILES OF SOIL MUST HAVE AN IMPERVIOUS LAYER UNDERNEATH THE STOCKPILE.
· SITE CONTROLS MUST BE EMPLOYED THAT PROTECT DRAG-OUT INTO A CITY STREET FROM THE DEVELOPMENT SITE

AND DAY-TO-DAY OPERATIONS.

34. PRECONSTRUCTION EROSION & SEDIMENT CONTROL MEASURES INSPECTION: CALL FOR CITY OF PORTLAND
EROSION CONTROL INSPECTION 503-823-7000. REQUEST AN IVR INSPECTION #200 AFTER INITIAL, TEMPORARY
EROSION, SEDIMENT AND POLLUTANT CONTROL MEASURES HAVE BEEN PUT IN-PLACE AND PRIOR TO ANY OTHER
GROUND DISTURBANCE. IDENTIFY THE RESPONSIBLE PARTY FOR INSPECTION AND MAINTENANCE OF EROSION AND
SEDIMENT CONTROL MEASURES DURING THE PRE-CONSTRUCTION MEETING.

35. POST SIGNAGE: POST SIGNAGE ON THE SITE OF THE PERMITTED GROUND DISTURBING ACTIVITY THAT IDENTIFIES
THE CITY’S EROSION CONTROL COMPLAINT HOTLINE NUMBER. EROSION CONTROL HOTLINE, 503-823-CODE (2633).
THE SIGNAGE ON THE SITE MUST BE CLEARLY VISIBLE FROM THE RIGHT-OF-WAY. THE SIGN SHALL BE AT LEAST 18"
BY 18" AND MADE OF MATERIALS THAT SHALL WITHSTAND WEATHER FOR THE DURATION OF THE PROJECT.
LETTERING SHALL BE AT LEAST 3" HIGH AND EASILY READABLE. ALL SITE PUBLIC NOTIFICATION SIGNS SHALL BE
MAINTAINED TO REMAIN EASILY READABLE FROM THE PUBLIC RIGHT-OF-WAY THROUGHOUT THE DURATION OF THE
GROUND DISTURBING ACTIVITY.

24 HOUR EMERGENCY CONTACT

PHONE: (850) 293-1010
NAME: JOSEPH WUEST

EMAIL: JWUEST@PDX.EDU

IN
ST

AL
L 

FI
LT

ER
 F

AB
R

IC
 IN

LE
T

PR
O

TE
C

TI
O

N
 P

ER
 D

ET
AI

L 
1/

C
05

1
O

N
 T

H
E 

D
O

W
N

ST
R

EA
M

 IN
LE

TS

INSTALL FILTER FABRIC INLET

PROTECTION PER DETAIL 1/C051

ON THE DOWNSTREAM INLETS

EROSION CONTROL NOTES



DATE

PROJECT NUMBER

SHEET TITLE

SCALE

STAMP

REVISIONS

4713 N. Albina Avenue,
4th Floor Portland, OR 97217

T. 503.928.6040
www.leverarchitecture.com

ARCHITECT

PHASE

T:
\2

39
 P

SU
\0

3_
W

or
ki

ng
\0

3_
M

od
el

s\
R

ev
it\

Ar
t B

ui
ld

in
g 

D
em

o\
Ar

t B
ui

ld
in

g 
D

em
o(

R
ec

ov
er

y)
.rv

t

SEE SHEET FOR SCALE

3/
4/

20
26

 8
:5

1:
21

 A
M

ART BUILDING DEMO

05/04/2026

PERMIT SET

PSU
Art Building

Demo
2000 SW 5th Ave, Portland, OR 97201

C051
DEMOLITION AND EROSION
CONTROL DETAILS

TEMPORARY INLET PROTECTION
NTS

1

TEMPORARY GRAVEL CONSTRUCTION ENTRANCE
NTS

2

SEDIMENT FENCE
NTS

3

10

12

14

10

12

14

STOCKPILE
NTS

4



LIST OF ABBREVIATIONS

A.B. ANCHOR BOLT

ACI AMERICAN CONCRETE INSTITUTE

ADD'L. ADDITIONAL

AESS ARCHITECTURALLY EXPOSED
STRUCTURAL STEEL

AISC AMERICAN INSTITUTE OF STEEL
CONSTRUCTION 

ALT. ALTERNATE

ALUM. ALUMINUM

ARCH. ARCHITECT / ARCHITECTURAL

ASCE AMERICAN SOCIETY OF CIVIL
ENGINEERS

ASD       ALLOWABLE STRENGTH DESIGN 
LOAD LEVEL

ASTM AMERICAN SOCIETY FOR
TESTING AND MATERIALS

AWS AMERICAN WELDING SOCIETY

BLDG. BUILDING

BOT. BOTTOM

BRBF BUCKLING RESTRAINED BRACED
FRAME

C.G. CENTER OF GRAVITY

C.I.P. CAST IN PLACE

C.J. CONTROL JOINT

C.J.P. COMPLETE JOINT PENETRATION

CL CENTERLINE

CLR. CLEAR

CLT CROSS LAMINATED TIMBER

CMU CONCRETE MASONRY UNIT

COL. COLUMN

CONC. CONCRETE

CONN. CONNECTION

CONST. CONSTRUCTION

CONT. CONTINUOUS

db BAR DIAMETER

DBA DEFORMED BAR ANCHOR

DET. DETAIL

DIA., Ø DIAMETER

DIAG. DIAGONAL

D.L. DEAD LOAD

DLT DOWEL LAMINATED TIMBER

DWG. DRAWING

ELEC. ELECTRICAL

EL. ELEVATION

EQ. EQUAL

EXIST., (E) EXISTING

EXP. EXPANSION

EXT. EXTERIOR

FDN. FOUNDATION

FIN. FINISH

FLR. FLOOR

FRT FIRE RETARDANT TREATED

FT. FOOT

FTG. FOOTING

GA. GAUGE

GALV. GALVANIZED

GL GLULAM

HORIZ. HORIZONTAL

HSS HOLLOW STRUCTURAL STEEL

IBC INTERNATIONAL BUILDING CODE

I.D. INSIDE DIAMETER

IN. INCHES

INT. INTERIOR

K KIPS

KSF KIPS PER SQUARE FOOT

KSI KIPS PER SQUARE INCH

LBS. POUNDS

L.L. LIVE LOAD

LLH LONG LEG HORIZONTAL

LLV LONG LEG VERTICAL

LOC. LOCATION

LONG. LONGITUDINAL

LSL LAMINATED STRAND LUMBER

LVF LOW VELOCITY FASTENER

LVL LAMINATED VENEER LUMBER 

MAX. MAXIMUM

MBMA METAL BUILDING MANUFACTURERS
ASSOCIATION

MECH. MECHANICAL

MEPF    MECHANICAL, ELECTRICAL, PLUMBING
              AND FIRE SAFETY

MFR. MANUFACTURER

MIN. MINIMUM

MISC. MISCELLANEOUS

MPH MILES PER HOUR

MPP                  MASS PLYWOOD PANELS

MT MAGNETIC PARTICLE TESTING

(N) NEW

N.I.C. NOT IN CONTRACT

NLT NAIL LAMINATED TIMBER

NOM. NOMINAL

NO. NUMBER

N.T.S. NOT TO SCALE

o.c. ON CENTER

O.D. OUTSIDE DIAMETER

OPP. OPPOSITE

OSL ORIENTED STRAND LUMBER

OWJ OPEN WEB JOIST

PAF POWDER ACTUATED FASTENER

PART. PARTITION

P/C PRECAST

PCF POUNDS PER CUBIC FOOT

PERIM. PERIMETER

PL PLATE

PP PARTIAL PENETRATION

PSF POUNDS PER SQUARE FOOT

PSL PARALLEL STRAND LUMBER

PSI POUNDS PER SQUARE INCH

P/T POST-TENSIONED

P.T. PRESSURE TREATED

PVC POLYVINYL CHLORIDE

R, RAD. RADIUS

RCSC RESEARCH COUNCIL ON
STRUCTURAL CONNECTIONS

REF. REFERENCE

RET. RETURN

REINF. REINFORCING

REQ'D. REQUIRED

REQ'MTS. REQUIREMENTS

SCHED. SCHEDULE

S.C. SLIP CRITICAL

SCL STRUCTURAL COMPOSITE LUMBER

SIM. SIMILAR

SLFS SEISMIC FORCE RESISTING SYSTEM

S.O.G. SLAB ON GRADE

SPEC. SPECIFICATION

SQ. SQUARE

SS STAINLESS STEEL

SSMA STEEL STUD MANUFACTURERS
ASSOCIATION

STD. STANDARD

STRUCT. STRUCTURAL

SYM. SYMMETRICAL

THRU THROUGH

T&G TONGUE AND GROOVE

TRANS. TRANSVERSE

TS LIGHT GAUGE TUBE STEEL

TYP. TYPICAL

U.N.O. UNLESS NOTED OTHERWISE

U.T. ULTRASONIC TESTING

ULT.       ULTIMATE STRENGTH DESIGN LOAD LEVEL

VERT. VERTICAL

V.I.F. VERIFY IN FIELD

w/ WITH

WF WIDE FLANGE

w/o WITHOUT

W.P. WORK POINT

WPS WELDING PROCEDURE
SPECIFICATION

WWF WELDED WIRE FABRIC

N
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GENERAL

STRUCTURAL DRAWINGS ARE A PART OF THE CONTRACT DOCUMENTS AND ARE COMPLEMENTARY TO THE 
ARCHITECTURAL AND CIVIL DRAWINGS. THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING THE REQUIREMENTS 
FROM THE CONTRACT DOCUMENTS INTO THEIR SHOP DRAWINGS AND WORK.  AS REQUIRED BY THE GENERAL 
CONDITIONS, THE CONTRACTOR SHALL PROMPTLY REPORT TO THE ARCHITECT ANY ERRORS, INCONSISTENCIES, OR 
OMISSIONS IN THE CONTRACT DOCUMENTS DISCOVERED BY OR MADE KNOWN TO THE CONTRACTOR.

NOTES AND DETAILS ON THE STRUCTURAL DRAWINGS SHALL TAKE PRECEDENCE OVER THE GENERAL STRUCTURAL 
NOTES.  WHERE NO DETAILS ARE GIVEN, CONSTRUCTION SHALL BE AS SHOWN FOR SIMILAR WORK.  WHERE 
CONFLICT EXISTS, THE MORE STRINGENT OR RESTRICTIVE REQUIREMENT SHALL GOVERN UNTIL CLARIFICATION IS 
REQUESTED.

CODE REQUIREMENTS:

CONFORM TO THE 2025 OREGON STRUCTURAL SPECIALTY CODE (OSSC), BASED ON THE 2024 INTERNATIONAL 
BUILDING CODE (IBC).

TEMPORARY CONDITIONS AND SCOPE OF WORK:

THE SCOPE OF THESE DRAWINGS IS THE BRACING OF EXISTING BASEMENT WALLS THAT ARE ALONG PROPERTY
LINES TO ALLOW FOR THE DEMOLITION OF STRUCTURE ABOVE THAT CURRENTLY BRACES THE TOP OF
THESE WALLS. THE CONTRACTOR IS RESPONSIBLE FOR FURNISHING ALL TEMPORARY BRACING AND/OR
SUPPORT THAT MAY BE REQUIRED AT OTHER LOCATIONS AS A RESULT OF THE CONTRACTOR'S METHODS
AND/OR SEQUENCES.

EXCAVATIONS SHALL NOT REDUCE THE VERTICAL OR LATERAL SUPPORT FOR ANY FOUNDATION OF THIS PROJECT 
OR ANY ADJACENT STRUCTURE WITHOUT FIRST UNDERPINNING OR PROTECTING THE FOUNDATION AGAINST 
DETRIMENTAL LATERAL AND/OR VERTICAL MOVEMENT.

EXISTING CONDITIONS:

ALL EXISTING CONDITIONS, DIMENSIONS AND ELEVATIONS SHALL BE FIELD VERIFIED. THE CONTRACTOR SHALL 
NOTIFY THE ARCHITECT OF ANY SIGNIFICANT DISCREPANCIES FROM CONDITIONS SHOWN ON THE DRAWINGS. 

ASSUMED FUTURE CONSTRUCTION:

VERTICAL:  NONE
HORIZONTAL: NONE 

DESIGN CRITERIA

DESIGN WAS BASED ON THE STRENGTH AND DEFLECTION CRITERIA OF THE OSSC. IN ADDITION TO THE DEAD LOADS, 
THE FOLLOWING LOADS AND ALLOWABLES WERE USED FOR DESIGN:

GEOTECHNICAL CRITERIA
DESIGN BASED ON: OSSC 2025 CH. 18

RETAINING WALLS -  BRACED AT TOP 60 PCF (EQUIVALENT FLUID PRESSURE)

RETAINING WALLS - SEISMIC 7.5H^2 PLF APPLIED AT 0.33H; (H=WALL HEIGHT)

ALLOWABLE SOIL PRESSURE

SOIL COEFFICIENT OF FRICTION 0.25

ALLOWABLE LATERAL BEARING 
PRESSURE

150 PCF (EQUIVALENT FLUID PRESSURE)

1,500 PSF

SPECIAL INSPECTIONS AND TESTING

SPECIAL INSPECTION WILL BE PROVIDED BY THE OWNER BASED ON THE REQUIREMENTS OF THE OSSC AS 
SUMMARIZED IN THE SPECIAL INSPECTION AND TESTING PROGRAM ON SHEET S003. CONTRACTOR SHALL PROVIDE 
SUFFICIENT NOTICE AND ACCESS FOR THE SPECIAL INSPECTOR TO PERFORM THESE INSPECTIONS.

SUBMITTALS

SUBMIT SHOP DRAWINGS AND OTHER SUBMITTALS TO THE ARCHITECT AND ENGINEER PRIOR TO FABRICATION AND 
CONSTRUCTION OF STRUCTURAL ITEMS.  IF THE SUBMITTALS DIFFER FROM OR ADD TO THE STRUCTURAL CONTRACT 
DOCUMENTS, THEY SHALL BEAR THE SEAL AND SIGNATURE OF A STRUCTURAL ENGINEER REGISTERED IN THE STATE OF 
OREGON.  ANY CHANGES TO THE STRUCTURAL DRAWINGS SHALL BE SUBMITTED TO THE ARCHITECT AND ARE SUBJECT 
TO REVIEW AND ACCEPTANCE BY THE SEOR.

FIELD ENGINEERED DETAILS DEVELOPED BY THE CONTRACTOR THAT DIFFER FROM OR ADD TO THE STRUCTURAL 
DRAWINGS SHALL BEAR THE SEAL AND SIGNATURE OF A PROFESSIONAL ENGINEER REGISTERED IN THE STATE OF 
OREGON AND SHALL BE SUBMITTED TO THE ARCHITECT PRIOR TO CONSTRUCTION.

THE USE OF REPRODUCTIONS OR PHOTOCOPIES OF THE CONTRACT DRAWINGS SHALL NOT BE PERMITTED.  WHEN CAD 
OR REVIT FILES ARE PROVIDED TO THE CONTRACTOR OR SUBCONTRACTORS, IT IS THE RESPONSIBILITY OF THE 
CONTRACTOR/SUBCONTRACTOR TO REMOVE ALL INFORMATION NOT DIRECTLY RELEVANT TO THE SCOPE OF THE 
SUBMITTAL AS WELL AS ALL REFERENCES TO OUTSIDE SOURCE FILES.

SUBMITTALS SHALL INCLUDE THE FOLLOWING:

ITEM SUBMITTAL
DELEGATED 

DESIGN  
SUBMITTAL

COMMENTS

CONCRETE MIX DESIGNS X
CONCRETE REINFORCEMENT X
CONCRETE ANCHORAGES X
STRUCTURAL STEEL X

CONCRETE MIX DESIGNS

CONCRETE WORK SHALL CONFORM TO CHAPTER 19 OF THE OSSC.  CONCRETE STRENGTHS SHALL BE VERIFIED BY 
STANDARD CYLINDER TESTS PER ASTM C39.  CONCRETE MIX TO BE DESIGNED AND PROPORTIONED BY THE CONTRACTOR 
IN ACCORDANCE WITH ACI 318-19 CHAPTER 26, ACI 301-16 SECTION 4 AND THE FOLLOWING INFORMATION: 

MIX 
TYPE

USE
f'c

(PSI)

TEST 
AGE 

(DAYS)

MAX. W/CM
RATIO

MAX. 
AGG. 
SIZE

EXPOSURE 
CLASS

A CONCRETE FOOTINGS 3,000 28 N/A 1" F0 S0 W0 C0

TABLE NOTES:
1. REF. ACI 318-19 TABLE 19.3.2.1 FOR ADDITIONAL MIX REQUIREMENTS SPECIFIC TO EXPOSURE CLASS. 

2. ALL CONCRETE MIXES TO BE NORMAL WEIGHT CONCRETE, U.N.O.

3. EXPOSURE CATEGORY "F" APPLIES TO LEVEL OF FREEZE THAW EXPOSURE.

4. EXPOSURE CATEGORY "S" APPLIES TO LEVEL OF SULFATE EXPOSURE.

5. EXPOSURE CATEGORY "W" APPLIES TO REQUIRED LEVEL OF PERMEABILITY.

6. EXPOSURE CATEGORY "C" APPLIES TO CORROSIVE LOCATIONS - INCLUDING SURROUNDING ENVIRONMENT (SUCH 
AS MARINE ENVIRONMENT) AND CORROSIVE SOILS.

7. ESTABLISH WATER-CEMENTITIOUS MATERIAL RATIO PER ACI 301-16 SECTION 4.

PORTLAND CEMENT CONTENT MAY BE REPLACED  WITH FLY ASH CONFORMING TO ASTM C618 (INCLUDING TABLE 2A) 
TYPE F OR TYPE C, SLAG CEMENT CONFORMING TO ASTM C989, AND SILICA FUME CONFORMING TO ASTM C1240 
PROVIDED THAT THE MIX STRENGTH IS SUBSTANTIATED BY TEST DATA.  

FOR MIX DESIGNS WITH f'c = 5,000 PSI OR LESS, SLAG CEMENT MAY BE SUBSTITUTED FOR FLY ASH AT A 1:1 RATIO 
WITHOUT TEST DATA.  WHEN SLAG CEMENT IS SUBSTITUTED IN HIGHER STRENGTH MIXES OR AT A DIFFERENT RATIO, THE 
MIX STRENGTH MUST BE SUBSTANTIATED BY TEST DATA.

THE CONTRACTOR SHALL SUBMIT CONCRETE MIX DESIGNS AND TEST DATA COMPLIANT WITH ACI 301-16 AND ACI 318-19
A MINIMUM OF TWO WEEKS PRIOR TO PLACING CONCRETE. NO WATER MAY BE ADDED TO CONCRETE IN THE FIELD
UNLESS SPECIFICALLY APPROVED IN WRITING BY THE CONCRETE SUPPLIER AND SEOR IN CONJUNCTION WITH THE 
CONCRETE MIX DESIGN.

CONCRETE REINFORCING STEEL

CONCRETE REINFORCEMENT SHALL BE AS LISTED BELOW.  ASTM A615 REINFORCEMENT MAY BE SUBSTITUTED FOR ASTM 
A706 REINFORCEMENT PROVIDED THAT THE ACTUAL YIELD STRENGTH BASED ON MILL TESTS DOES NOT EXCEED Fy BY 
MORE THAN 18,000 PSI AND THE RATIO OF ACTUAL TENSILE STRENGTH TO ACTUAL YIELD STRENGTH IS NOT LESS THAN 
1.25 AND THE ELONGATION REQUIREMENTS OF ASTM A706 ARE MET PER ACI 318-19 SECTION 20.2.2.5.  MILL TESTS 
CERTIFICATIONS FOR SUBSTITUTED BARS SHALL BE SUBMITTED TO THE SPECIAL INSPECTOR AND SEOR PRIOR TO 
PLACEMENT.  ASTM A706 REINFORCEMENT MAY BE SUBSTITUTED FOR ASTM A615 REINFORCEMENT.

REINFORCING LOCATION MATERIAL GRADE

CONCRETE FOOTINGS ASTM A615 GRADE 60

CONCRETE EXPOSED TO EARTH OR WEATHER
1-1/2" (#5 AND SMALLER)

2" (#6 AND LARGER)
2db OR 1"

CONCRETE CAST AGAINST AND EXPOSED TO EARTH 3" 3db OR 1"

USE CLEAR COVER MIN. CLEAR SPACING

CONCRETE COVER

REINFORCING STEEL SHALL HAVE PROTECTION AND SPACING 
AS FOLLOWS:

POST-INSTALLED CONCRETE ANCHORS

POST-INSTALLED CONCRETE ANCHORS SHALL BE THE FOLLOWING PRODUCTS, U.N.O.:

TYPE APPROVED ANCHOR

EXPANSION SIMPSON STRONG-BOLT 2 (ICC ESR-3037)

CONCRETE SCREW SIMPSON TITEN HD (ICC ESR-2713)

ANCHORS SHALL BE INSTALLED IN STRICT CONFORMANCE WITH THE MANUFACTURER'S PRINTED INSTALLATION 
INSTRUCTIONS AND PRODUCT EVALUATION REPORTS. EMBEDMENTS SPECIFIED ON DRAWINGS ARE ACTUAL 
EMBEDMENT DEPTHS. DO NOT CUT REINFORCING IN NEW OR EXISTING CONCRETE DURING INSTALLATION. ANCHORS 
SHALL NOT BE INSTALLED IN POST TENSIONED CONCRETE WITHOUT WRITTEN APPROVAL FROM THE SEOR.

REQUESTS FOR ANCHOR SUBSTITUTIONS SHALL BE SUBMITTED TO THE SEOR IN WRITING ALONG WITH EVIDENCE OF 
EQUAL OR GREATER CAPACITY UNDER THE SPECIFIC PROJECT CONDITIONS.

EXPANSION AND SCREW ANCHORS SHALL NOT BE REMOVED AND RESET.  SCREW ANCHORS SHALL NOT BE INSTALLED 
IN HOLES PREVIOUSLY THREADED BY A PRIOR SCREW ANCHOR.

STRUCTURAL STEEL

STRUCTURAL STEEL SHALL BE OF THE MATERIAL AND TYPE LISTED BELOW, U.N.O.:

STRUCTURAL STEEL
SHAPE MATERIAL GRADE

ANGLES, U.N.O. ASTM A36

DESIGN, DETAILING, FABRICATION, AND ERECTION SHALL BE IN ACCORDANCE WITH THE AISC 360, "SPECIFICATION FOR 
STRUCTURAL STEEL BUILDINGS" WITH "COMMENTARY" AND THE "CODE OF STANDARD PRACTICE FOR STEEL 
BUILDINGS AND BRIDGES", WITH THE FOLLOWING CLARIFICATIONS AND ADDITIONS: 

STRUCTURAL STEEL CORROSION PROTECTION

ALL STRUCTURAL STEEL THAT IS EXPOSED TO WEATHER SHALL BE HOT-DIP GALVANIZED (HDG). GALVANIZING SHALL 
CONFORM TO ASTM A123. 

SAWN LUMBER

SAWN LUMBER SHALL CONFORM TO THE REQUIREMENTS AS INDICATED IN THE CURRENTLY ACCEPTED NATIONAL 
DESIGN SPECIFICATION (NDS) DESIGN VALUES FOR WOOD CONSTRUCTION AND CONFORMING TO THE WEST COAST 
LUMBER INSPECTION BUREAU OR WESTERN WOOD PRODUCTS ASSOCIATION GRADING RULES.  LUMBER SHALL BE THE 
SPECIES, GRADE, AND MOISTURE CONTENT NOTED BELOW, U.N.O.:

USE SPECIES AND GRADE MOISTURE CONTENT

LUMBER 5x5 AND GREATER DOUGLAS FIR-LARCH NO. 2 S-DRY

ALL LUMBER IN CONTACT WITH CONCRETE SHALL BE PRESERVATIVE TREATED.

N
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STATEMENT OF SPECIAL INSPECTION NOTES:

1. SPECIAL INSPECTIONS SHALL CONFORM TO SECTION 1705 OF THE 2022 OSSC, CONTRACT DOCUMENTS AND APPROVED SUBMITTALS. 
REFER TO SPECIAL INSPECTION AND TESTING TABLES FOR PROJECT REQUIREMENTS. 

2. SPECIAL INSPECTIONS AND ASSOCIATED TESTING SHALL BE PERFORMED BY AN APPROVED ACCREDITED INDEPENDENT AGENCY MEETING 
THE REQUIREMENTS OF ASTM E329 (MATERIALS).  THE INSPECTION AND TESTING AGENCY SHALL FURNISH TO THE STRUCTURAL ENGINEER 
A COPY OF THEIR SCOPE OF ACCREDITATION.  SPECIAL INSPECTORS SHALL BE APPROVED BY THE BUILDING OFFICIAL.  WELDING 
INSPECTORS SHALL BE QUALIFIED PER SECTION 6.1.4.1(1) OF AWS D1.1. 

3. THE SPECIAL INSPECTOR SHALL OBSERVE THE INDICATED WORK FOR COMPLIANCE WITH THE APPROVED CONSTRUCTION DOCUMENTS.  
ALL DISCREPANCIES SHALL BE BROUGHT TO THE ATTENTION OF THE CONTRACTOR FOR CORRECTION AND NOTED IN THE INSPECTION 
REPORTS.

4. THE SPECIAL INSPECTOR SHALL FURNISH INSPECTION REPORTS FOR EACH INSPECTION TO THE BUILDING OFFICIAL, STRUCTURAL 
ENGINEER, ARCHITECT, CONTRACTOR, AND OWNER.  THE SPECIAL INSPECTION AGENCY SHALL SUBMIT A FINAL REPORT STATING THAT THE 
WORK REQUIRING SPECIAL INSPECTION WAS INSPECTED AND IS IN CONFORMANCE WITH THE APPROVED CONSTRUCTION DOCUMENTS AND 
THAT ALL DISCREPANCIES NOTED IN THE INSPECTION REPORTS HAVE BEEN CORRECTED.

5 QUALITY ASSURANCE (QA) IS REQUIRED FOR STRUCTURAL STEEL ITEMS PER AISC 360 AND 341 UNLESS SPECIFICALLY NOTED OTHERWISE. 
QUALITY CONTROL (QC) TO BE PROVIDED BY THE FABRICATOR, ERECTOR OR OTHER RESPONSIBLE CONTRACTOR AS APPLICABLE. 
CONTRACTOR AND SPECIAL INSPECTOR TO DOCUMENT QUALITY CONTROL AS REQUIRED IN AISC 360 SECTION N3 AND AISC 341 SECTION J2.

6 INSPECTION TYPES:

CONTINUOUS : THE FULL-TIME OBSERVATION OF WORK REQUIRING SPECIAL INSPECTION BY AN APPROVED SPECIAL INSPECTOR WHO IS 
PRESENT IN THE AREA WHERE THE WORK IS BEING PERFORMED.

PERIODIC : THE PART-TIME OR INTERMITTENT OBSERVATION OF WORK REQUIRING SPECIAL INSPECTION BY AN APPROVED SPECIAL 
INSPECTOR WHO IS PRESENT IN THE AREA WHERE THE WORK HAS BEEN OR IS BEING PERFORMED AND AT THE COMPLETION OF THE 
WORK.

OBSERVE : OBSERVE THESE FUNCTIONS ON A RANDOM, DAILY BASIS. OPERATIONS NEED NOT BE DELAYED PENDING OBSERVATIONS. 

PERFORM : INSPECTIONS SHALL BE PERFORMED PRIOR TO THE FINAL ACCEPTANCE OF THE ITEM.

7 PERFORM INSPECTION PRIOR TO FINAL ACCEPTANCE OF THE ITEM FOR TEN WELDS TO BE MADE BY A GIVEN WELDER, WITH THE WELDER 
DEMONSTRATING UNDERSTANDING OF REQUIREMENTS AND POSSESSION OF SKILLS AND TOOLS TO VERIFY THESE ITEMS, THE PERFORM 
DESIGNATION OF THIS TASK SHALL BE REDUCED TO OBSERVE, AND THE WELDER SHALL PERFORM THIS TASK. SHOULD THE INSPECTOR 
DETERMINE THAT THE WELDER HAS DISCONTINUED PERFORMANCE OF THIS TASK, THE TASK SHALL BE RETURNED TO PERFORM UNTIL 
SUCH TIME AS THE INSPECTOR HAS RE-ESTABLISHED ADEQUATE ASSURANCE THAT THE WELDER WILL PERFORM THE INSPECTION TASKS 
LISTED.

8 SPECIAL INSPECTION OF MECHANICAL POST INSTALLED ANCHORS SHALL BE IN STRICT CONFORMANCE WITH THE ICC REPORT AND 
MANUFACTURER'S INSTALLATION REQUIREMENTS. ANCHOR INSTALLERS SHALL BE QUALIFIED AS REQUIRED BY JURISDICTION 
REQUIREMENTS.

● INSPECTION REPORTS SHALL IDENTIFY NAMES OF INSTALLERS.

● SPECIAL INSPECTOR SHALL PROVIDE DOCUMENTATION AT THE END OF ANCHOR INSTALLATIONS STATING THAT THE ANCHORS WERE 
INSPECTED PER APPROVED ANCHOR EVALUATION REPORT.

9 TESTING ABBREVIATIONS:

NDT - NON-DESTRUCTIVE TESTING 

C.J.P. - COMPLETE JOINT PENETRATION

MT - MAGNETIC PARTICLE TESTING

RBS - REDUCED BEAM SECTION

10 DOCUMENT (D): INDICATES CONTRACTOR AND SPECIAL INSPECTOR TO PROVIDE DOCUMENTATION IN ACCORDANCE WITH AISC 341.

CONTRACTOR RESPONSIBILITY:

EACH CONTRACTOR RESPONSIBLE FOR THE CONSTRUCTION OF THE MAIN WIND-OR SEISMIC-FORCE-RESISTING SYSTEM, DESIGNATED SEISMIC 
SYSTEM OR A WIND-OR SEISMIC-RESISTING COMPONENT LISTED THE TABLES SHALL SUBMIT A WRITTEN STATEMENT  OF RESPONSIBILITY TO THE 
BUILDING OFFICIAL AND THE OWNER PRIOR TO THE COMMENCEMENT OF WORK ON THE SYSTEM OR COMPONENT. THE CONTRACTOR'S STATEMENT 
OF RESPONSIBILITY SHALL CONTAIN THE FOLLOWING:

ACKNOWLEDGEMENT OF AWARENESS OF THE SPECIAL REQUIREMENTS CONTAINED IN THE STATEMENT OF SPECIAL INSPECTIONS.

1. ACKNOWLEDGEMENT THAT CONTROL WILL BE EXERCISED TO OBTAIN CONFORMANCE WITH THE CONSTRUCTION DOCUMENTS APPROVED 
BY THE BUILDING OFFICIAL.

2. PROCEDURES FOR EXERCISING CONTROL WITHIN THE CONTRACTOR'S ORGANIZATION, THE METHOD AND FREQUENCY OF REPORTING AND 
DISTRIBUTION OF THE REPORTS.

3. IDENTIFICATION AND QUALIFICATIONS OF THE PERSON(S) EXERCISING SUCH CONTROL AND THEIR POSITION(S) IN THE ORGANIZATION.

GENERAL - SPECIAL INSPECTIONS

SYSTEM OR MATERIAL
OSSC CODE 
REFERENCE 

CODE OR 
STANDARD 

REFERENCE

FREQUENCY (NOTE 6)

REMARKS

CONTINUOUS PERIODIC

SUBMITTALS TO THE BUILDING OFFICIAL 1704.5 X

CERTIFICATES OF COMPLIANCE, REPORTS OF PRE-
CONSTRUCTION TESTS, OR REPORTS OF MATERIAL 
PROPERTIES SHALL BE SUBMITTED TO THE BUILDING 
OFFICIAL. 

ACI 318: 17.2.5 NOTE 8
POST INSTALLED MECHANICAL ANCHORS AND ADHESIVE ANCHORS 
(EXCLUDING CONDITIONS NOTED ABOVE) IN HARDENED CONCRETE 
AND COMPLETED MASONRY

X

CONCRETE - SPECIAL INSPECTIONS

SYSTEM OR MATERIAL
OSSC CODE 
REFERENCE 

CODE OR 
STANDARD 

REFERENCE

FREQUENCY (NOTE 6)

REMARKS

CONTINUOUS PERIODIC

GENERAL
1705.3
1901.6

ACI 318: 26.13
SPECIAL INSPECTIONS OF CONCRETE SHALL CONFORM 
TO THE REQUIREMENTS OF SECTION 1705.3 OF THE IBC 
AND SECTION 26.13 OF ACI 318. 

REINFORCING STEEL PLACEMENT 1901.5

ACI 318: CH. 20, 
25.2, 25.3, 

26.6.1-26.6.3, 
26.13.3.3

X
REINFORCING TO COMPLY WITH ALL CODE PROTECTION, 
SPACING AND TOLERANCE LIMITS.

VERIFYING USE OF REQUIRED MIX DESIGN(S) 
1904.1
1904.2
1908

ACI 318: CH. 19, 
26.4.3, 26.4.4

X

CONCRETE SPECIMENS FOR TESTING
ASTM C172
ASTM C31

ACI 318: 26.5, 26.12
X

PRIOR TO CONCRETE PLACEMENT, FABRICATE 
CONCRETE SPECIMENS FOR  TESTING. SEE THE 
CONCRETE TESTING TABLE FOR ADDITIONAL 
INFORMATION.

CONCRETE PLACEMENT 1908
ACI 318: 26.5, 
26.13.3.2(a)

X

CONCRETE CURING 1908.1
ACI 318: 26.5.3 -
26.5.5, 26.13.3.3

X
VERIFY MAINTENANCE OF SPECIFIED CURING 
TEMPERATURES AND TECHNIQUES

CONCRETE - TESTING

SYSTEM OR MATERIAL
OSSC CODE 
REFERENCE 

CODE OR 
STANDARD 

REFERENCE
FREQUENCY (NOTE 6) REMARKS

CONCRETE STRENGTH 1705.3                
ASTM C172           
ASTM C 31  

ACI 318 26.12
ACI 318 26.5

ASTM C39
EACH 150 CY NOR LESS THAN EACH 
5000 SF OF SLAB   OR WALL PLACED 

EACH SHIFT

FABRICATE SPECIMENS AT TIME FRESH CONCRETE IS 
PLACED

CONCRETE SLUMP ASTM C143

CONCRETE AIR CONTENT ASTM C231

CONCRETE TEMPERATURE ASTM C1064
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S301

_____TYP.

P.T. WOOD BRACE 
REF. 1/S301 TYP.

3'-0" x 3'-6" x 2'-0" THICK 
CONCRETE FOOTING 
AT EACH BRACE 
REF. 1/S301 TYP.

TYP.

1

S301

_____

PLAN NOTES:

1. INDICATES EXISTING CONCRETE STRUCTURE.

2. INDICATES EXISTING STRUCTURE TO BE DEMOLISHED.

3. INDICATES NEW WOOD BRACES, REF. 1/S301.

4. INDICATES NEW CONCRETE FOOTING.

5. CONSTRUCT NEW CONCRETE FOOTINGS, INSTALL NEW WOOD 
BRACES PER 1/S301, AND BACKFILL BASEMENT PER CIVIL PRIOR 
TO DEMOLISHING THE FLOOR STRUCTURE ABOVE THAT IS 
BRACING THE TOP OF THE BASEMENT WALLS.

6. REF. CIVIL FOR BACKFILL AND GRADING REQUIREMENTS.
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CLR.
3"

EXISTING ABOVE GRADE STRUCTURE 
TO BE DEMOLISHED PER PLAN NOTES 
ON S101

L4x4x3/8 EACH END
REF. SECTION A-A

6x6 P.T. DF #2 WOOD BRACE 
@ 6'-0" o.c. MAX.

CONCRETE FOOTING, REF. PLAN

EXISTING CONCRETE SLAB ON 
GRADE LOCALLY DEMOLISH 
FOR FOOTING

#6 @ 10" o.c. MAX. EACH WAY
w/ STD. HOOK EACH END

R
E

T
A

IN
E

D
 S

O
IL

 H
E

IG
H

T
, 
V

.I
.F

.

5
' -

 6
" 

M
A

X
.

EXISTING CONCRETE BASEMENT WALL

EXISTING WALL FOOTING, V.I.F. MAX.

9"

CL FOOTING

A A

A

A

SECTION A-A

3"

TYP.
2"

2
"

1' - 0"

(2) 3/4"Ø X 4 1/4" EFF. 
EMBED SIMPSON 
STRONG-BOLT 2 
EXPANSION ANCHORS

(2) 3" SIMPSON SDS 
SCREWS CENTERED 
ON WOOD BRACE
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