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AMENDMENT OF SOLICITATION 

1. AMENDMENT NUMBER 
A001 

 

2. DATE ISSUED   
05/15/2026 

3. NUMBER OF PAGES 
TWO AND  
TWO ATTACHMENTS 

4. ISSUED BY 
SALISBURY UNIVERSITY 
1101 CAMDEN AVE 
SALISBURY, MD  21801 
POINT OF CONTACT: Elaine P. Allnutt 
TELEPHONE NUMBER: 410-543-6506 
EMAIL:  SUProcurement@salisbury.edu 

5A. AMENDMENT OF SOLICITATION NUMBER 
IFB SU-2617-SS (SU-IT-27-26) IT BUILDING - 
DEHUMIDIFIERS  
5B. SOLICITATION ISSUE DATE 
05/07/2026  

6.  AMENDMENT OF SOLICITATION 
The solicitation identified in 5A above is amended as set forth in Item 7.   
 
The due date and time specified for receipt of offers/bids       is extended,         is not extended. 
 
CONTRACTOR MUST ACKNOWLEDGE RECEIPT OF THIS AMENDMENT ON EXHIBIT K – “AMENDMENT 
ACKNOWLEDGEMENT” FORM WHERE INDICATED. 
 
FAILURE OF CONTRACTOR’S ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR RECEIPT OF 
OFFERS/BIDS PRIOR TO THE DUE DATE AND TIME SPECIFIED MAY RENDER CONTRACTOR’S OFFER UNACCEPTABLE/NON-
RESPONSIVE AND SUBJECT TO REJECTION.  
7. DESCRIPTION OF AMENDMENT (Use additional pages if required) 
 
The following attachments are incorporated in the Contract Documents by reference and modify the 
original IFB Documents: 
 

1. Pre Bid Meeting Minutes (1 page) 
2. Copy of Pre Bid Attendance Sheet (1 page)  

 
 
Except as provided herein, all terms and conditions of the document referenced in Item 5A, including previous amendments, if any, shall 
remain in full force and effect.  

8. NAME OF PROCUREMENT OFFICER 
 

ELAINE P. ALLNUTT 



 

SU-2617-SS 

Page 2 of 2 
 

Description of Amendment (Continued): 
 
 
The following changes are made to the solicitation referenced in Block 5A of the 
previous page. 
 
 
CLARIFICATION: Contractor shall provide testing and balancing services on all new 

HVAC equipment. 
 
 
 

END OF AMENDMENT



 

SU-2617-SS 

Pre Bid Meeting Minutes  05/14/2026  IFB # SU-2617-SS 
 
Attendance sheet was passed around and all were requested to sign in.  Introductions were 
made. 
 
Elaine Allnutt, Procurement, reviewed the administrative portions of the Invitation For Bid 
(IFB). 
 
Emphasis was made as follows: 
All questions must be written and directed to the issuing Procurement office.  Requests for 
clarification must submitted to the University no later than, 05/19/2026 at 4:00 p.m. in order 
for the University to be able to timely issue any amendment(s) that may be needed. 
 
The Bids are due by 2:00 pm, 05/28/2026.  Bids will only be accepted via Bid Locker secure 
online bid submission services. NO physical copies or emails will be accepted. You can 
sign up for Bid Locker for free. Please refer to the KEY INFORMATION SUMMARY for the 
link. It is the responsibility of each participating respondent(s) to refer daily to the Bid Locker 
website to check for any available amendments or addenda, responses to inquiries and/or 
questions, cancellations, and any and all additional information regarding this opportunity. It 
is not Salisbury University’s responsibility to notify participating respondents by email or any 
other means of any of the above.  
 
This IS NOT a Small Business Reserve Only Solicitation however, if your company qualifies 
as a Small Business by the State of Maryland, we ask that you obtain certification in the 
program. There ARE NO Bond requirements, and there ARE NO Prevailing Wage Rates 
associated with this procurement. 
 
There are NO MBE participation requirements for this solicitation.  
 
SU estimates this project to be less than $100K and is looking for Total Base Contract Price. 
 
Contractors must review the Certificate of Liability Insurance Coverage Requirements. These 
amounts will not be decreased for this contract so please base your bid with these 
requirements included if necessary. 
 
There will not be any additional walk-thru’s conducted.   
 
Projected Schedule: NTP 06/11/2026 and contractor to have 44 calendar days to reach  
Substantial Completion with an additional 14 calendar days to reach Final 
Completion/Acceptance. 
 
Joe Patterson, Project Manager, reviewed the scope of work. 
 
A site inspection was conducted. 
 
 

END OF MINUTES 
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